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PROPOSED CHANGE OF USE AND INTERIOR WORKS TO THE EXISTING TRANSIT SPACE TO 
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TENDER REFERENCE: NAFA/EST/ 00095 
 
  
 
Nanyang Academy Of Fine Arts (hereinafter referred to as “NAFA”) is pleased to invite your company 
to participate in the tender for the Proposed Supply and Installation of Dance Mat and Spung Floor 
for New Dance Studios for NAFA at Bencoolen MRT Station. 
 
The list of documents enclosed in this Invitation to Tender is described in the Instructions to 
Tenderers. Tenderers are to submit their tenders in accordance with the Instructions to Tenderers. 
Tenders will be rejected if they are not submitted in accordance with the Instructions to Tenderers. 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Xavier Tan  TingXuan 
Head of Estate Managements Office 
Nanyang Academy Of Fine Arts 
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CHECKLIST FOR TENDER SUBMISSION / CONTRACTORS PROPOSALS 
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CHECKLIST FOR TENDER SUBMISSION / CONTRACTORS PROPOSALS 
 

The submission of the following items forms part of the critical criterion. Contractors Proposals that 
do not contain each and every one of these shall be rejected.  
 
The Tenderer shall include within its Contractors Proposals the relevant completed part(s) of each of 
the items listed in this checklist. 
 

S/N Description Submitted 

1 Form of Tender ¨ 

2 Summary of Tender ¨ 
3 Breakdown Cost for the Works ¨ 
a Pricing of Preliminaries ¨ 
b Pricing of the Works ¨ 

4 Track record of similar experience ¨ 
5 Safety performance with MOM ¨ 
6 Financial status and legal proceedings for the past 3 years ¨ 
7 Two pages of technical write up ¨ 
8 Design Proposals, sketches, layout, photos, etc. ¨ 

9 
Programme of Work for the complete implementation of the project with 
emphasis on critical key dates, in Gantt Chart format, using Microsoft Project or 
approved equivalent, clearly showing the critical path. 

¨ 

10 Site Organisation Chart indicating key operation staff and curriculum vitae. ¨ 

11 Quality & Site Safety Management ¨ 
12 Declaration by Tenderer ¨ 
13 Undertaking to Safeguard Official Information ¨ 

14 Director(s)’ Declaration on Financial Solvency ¨ 

15 Daywork Schedule ¨ 

16 Any other supporting documents (Tenderer to list below) ¨ 
 (a)  

 (b)  
 (c)  

 
Submitted By: 
 

     
Full Name  NRIC/Passport No.   
     

Name of Tenderer  Designation  Date 
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FORM OF TENDER 
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FORM OF TENDER 
 

 
To:    
Nanyang Academy Of Fine Arts  
80 Bencoolen Street 
Singapore 189655 

 
Name(s) of Tenderer(s): 
 
Address:  
 
 

 
Tender No: NAFA/EST/00094 
 
1. Having examined and understood the Invitation to Tender comprising: - 

a. Checklist for Tender Submission; 
b. Form of Tender; 
c. Instructions to Tenderers; 
d. Specimen of Agreement  
e. Appendix to Public Sector Standard Conditions of Contract for Design and Build 2020 
f. Particular Conditions of Contract 
g. Particular Requirements 
h. Preambles 
i. Preliminaries for the Whole Project 
j. Summary of Tender 
k. Breakdown Costs for the Works 
l. Pricing of Preliminaries for the Works 
m. Pricing of the Works 
n. Daywork Schedule 
o. Declaration by Tenderer 
p. Undertaking to Safeguard Official Information;  
q. Director(s)’ Declaration on Financial Solvency; 
r. Specimen of Standard Product Guarantee; 
s. Specimen of Banker’s Guarantee / Insurance Performance Bond; 
t. All addenda issued during the course of this tender. 

 
for the execution of the above-named Works, we, the undersigned offer and undertake, on your 
acceptance of this Tender Offer, to design (to the extent provided for in the Contract), execute, 
and complete the Works, and remedy any defects therein in conformity with the Conditions of 
Contract, Specifications, Drawings, Bills of Quantities/Schedule of Rates, and Addenda for the 
Sum of: 

 ..................................................................................................……………..................................... 
 .....................................................................................................................…………….................. 
 ...................................................................................................................................…………….... 
 ( ........................................................................................……………........................................... ) 
 
 
2. Our Tender Offer is fully consistent with and does not contradict or derogate from anything in 

the Tender Documents. 
 

3. We undertake if our Tender is accepted to commence the Works on the date or dates specified 
in the Employer's Letter of Acceptance and if there is no such date or dates then as soon as is 
reasonably possible after the receipt of an order to that effect from the Superintending Officer 
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and to complete the whole of the Works comprised within the Contract by the Time for 
Completion or Times for Completion stated in the Appendix.  

 
4. Our offer is valid for the Validity Period as specified in the Instructions to Tenderers and for any 

such extension of the period as may be mutually agreed in writing.  
 
5. Where required by you, we shall execute a formal agreement in the appropriate form 

incorporating the terms and conditions as agreed upon between you and us. Until the said 
formal agreement is executed, this Tender Offer together with your written acceptance, shall 
constitute a binding agreement between us.  

 
6. We understand that you are not bound to accept the lowest or any tender you may receive.  
 
7. We further undertake to give you any further information which you may require. 
 
8. We warrant, represent and declare that we have the power to enter into, perform and deliver, 

and have taken all necessary action to authorise our entry into, performance and delivery of, 
the binding agreement upon your written acceptance of our Tender Offer. 

  
 
 Dated this .................................…................ day of ...........…..........…….................... 20........….... 
  
 Name:  
 
 
 
 *Signature .........................…............ in the capacity of ..............................………........................... 
 duly authorised to sign Tender Offers for an behalf of………………………………………………………………. 
 ................................................................................................……………....................................... 
 (IN BLOCK LETTERS) 
 

*Tenderer’s official stamp:  
 
 
 Address: .....................................……………................................................................................... 
 .......................................................................................……………................................................ 
 ..........................................................................................................……………........................….. 
 Witness: …………............................................................................................................................. 
 Address:………………………….………….................................................................................... 

...............................……………........................................................................................................ 
 Occupation: ..............................……………..................................................................................... 
 
9. Our Service Address (as referred in Clause 37.2(1) of the Standard Conditions) is ..…….….……. 

...........................…………….....................................................................................................…… 
 .......................................................................................……………...........................…................... 
 ..........................................................................................................……………......…..................... 
 Our telephone number is...........................……………...................................................................... 
NOTICE - This Form duly completed must accompany every Contractors Proposals. Any change to 

its wordings may render the Tender liable to disqualification. 
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INSTRUCTIONS TO TENDERERS 
 
1. GENERAL 
 
1.1 All Tenderers are required to study this document thoroughly to ensure full compliance with all 

the requirements and scrutinise carefully the prepared submissions for errors and omissions 
before tendering. This document shall form part of the Contract. 
 
 

2. DEFINITIONS 
 
2.1 Throughout this Invitation to Tender and any resulting Contract that may be entered into, unless 

the context otherwise requires, the following definitions shall apply: 
 

(a) "Invitation to Tender" means the invitation to participate in this Tender. and comprises 
all tender documents forwarded to the Tenderer inclusive of the Letter of Invitation, 
Instructions to Tenderer (including any Additional Instructions), Form of Tender, 
Conditions of Contract and its Appendix and Annexes, Specifications and any other 
documents and forms enclosed; 

 
(b) "Consortium" means an unincorporated joint venture through the medium of a 

consortium or a partnership and shall include any additional member(s) added to the 
Consortium at any time with the approval of the Employer; 

 
(c) “Goods” means any goods, equipment, materials, parts, tools, including technical 

documentation, parts or units thereof, and everything else which the Contractor is 
required to supply, deliver and/or install under this Contract in the performance of the 
Services; 

 
(d) “GST” means the Goods and Services Tax payable at the prevailing rate pursuant to the 

Goods and Services Tax Act; 
 

(e) “Parties” refers to the Employer and the Contractor; 
 

(f) “Person” includes a corporation or an incorporated association; 
 

(g) “Services” means all works and services as set out in the Invitation to Tender, or any part 
thereof, required to be performed and executed by the successful Tenderer in accordance 
with the Contract, including any Goods to be supplied, delivered and/or installed and 
everything else to be provided by the successful Tenderer that is necessary for the proper 
provision of the Services under the Contract; 

 
(h) "Tenderer'' means a person or entity or its permitted assigns tendering to provide the 

Goods and/or Services, and, where the context so permits, all references to “Tenderer” 
in this Invitation to Tenderers shall be deemed to be references to each individual 
Contractor as well as to all the Contractors jointly and severally; 
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3. TENDER DOCUMENTS ISSUED BY THE EMPLOYER 
 
3.1 The following Tender Documents are attached in this Invitation to Tender and form part of the 

Employer’s Requirements: 
 
(a) Checklist for Tender Submission; 
(b) Form of Tender; 
(c) Instructions to Tenderers; 
(d) Specimen of Agreement  
(e) Appendix to Public Sector Standard Conditions of Contract for Design & Build 2020 
(f) Particular Conditions of Contract 
(g) Employer Requirements  
(h) Preambles 
(i) Preliminaries for the Whole Project 
(j) Summary of Tender 
(k) Breakdown Costs for the Works 
(l) Pricing of Preliminaries for the Works 
(m) Pricing of the Works 
(n) Daywork Schedule 
(o) Declaration by Tenderer 
(p) Undertaking to Safeguard Official Information;  
(q) Director(s)’ Declaration on Financial Solvency; 
(r) Specimen of Standard Product Guarantee; 
(s) Specimen of Banker’s Guarantee / Insurance Performance Bond; 
(t) Any addenda issued during the course of this tender. 
 

3.2 The following documents also form part of the Employer’s Requirements; however, they have 
not been issued to the Tenderers: 
 
- Public Sector Standard Conditions of Contract for Design and Build 2020. [Available in 
BCA’s website www.bca.gov.sg] 

 
3.3 It is the Tenderer’s sole responsibility to ensure that he has a complete set of the Employers 

Requirements. He shall also check that the Employers Requirements issued to him are complete 
and that no pages or drawings are missing or duplicated. If there should be any discrepancy 
found, or if the Tenderer is in doubt as to the true meaning and intent and completeness of any 
part of the Employers Requirements, he may seek clarification at least seven (7) working days 
prior to the closing date for submission of tenders, failing which the Employer may disregard 
any such queries. No appeal will be entertained on the basis of any incomplete documents or 
misunderstanding of the documents.  

 
4. TENDER DEPOSIT 

 
A tender deposit of Singapore Dollars : One Thousand Five Hundred Only (S$1,500.00) shall be 
made payable to Formwerkz Architects LLP before the digital tender drawings and 
specifications are issued. All digital tender drawings and specifications will be release to the 
Tenderers on / after 6 February 2026 at 12.00 pm upon receiving tender deposit. 
 
Bank details as below :  
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Entity Name  : Formwerkz Architects LLP 
Bank Name  : DBS Bank Ltd 
Account Number : 003-932281-0 
Swift Code  : DBSSSGSG 
Bank Code  : 7171 
Branch Code : 003 
Branch Name : DBS Bank 
Bank Address : 12 Marina Boulevard, DBS Asia Central, Marina Bay Financial 

Centre Tower 3, Singapore 018982 
Paynow to UEN : T15LL0918D 

 
Tenderers are kindly requested to email the transfer receipt for the tender deposit to 
Formwerkz Architects LLP at nafa_bencoolen_station@formwerkz.com and BKAsiaPacific 
(Singapore) at sshamerah@bkasiapacific.com. Once verified, BKAsiaPacific (Singapore) Pte Ltd 
will send an email containing the link to the drawings and specifications. 

 
 
5. ENQUIRIES / CLARIFICATIONS ON TENDER 
 

All enquiries / clarifications shall be submitted in writing via email to the following at least seven 
(7) working days before the closing date for submission of the tender: - 

  
BKAsiaPacific (Singapore) Pte Ltd 
Ms Sheikha Shamerah 
sshamerah@bkasiapacific.com 

 
and  

 
Formwerkz Architects LLP 
Ms Stacy Peh 
nafa_bencoolen_station@formwerkz.com 

 
Enquiries / clarifications received shorter than seven (7) working days before the closing date 
for submission of the tender enquiries shall not be entertained. No oral representation shall be 
construed to modify or vary any of the provisions, terms or conditions of the employer’s 
requirements. 
 

 
 

6. PRICING OF TENDERS 
 

Tenderers shall price each and every item within the ‘Breakdown Cost for the Works’ for all 
items described in the Employers Requirements.  Items against which no rate or price is entered 
by the Tenderer, shall be deemed included in the Lump Sum and will not be paid for separately 
by the Employer.  Tenderers shall ensure that the rate and price for each item represents the 
full value of the item. 

 
All rates and prices quoted shall include any miscellaneous fees or charges incurred in 
connection with the provision of the Services (other than GST) such as Electronic Road Pricing 
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(ERP), transport, parking charges and overtime work.  No additional claims in relation thereto 
will be entertained. 

 
 

7. COMPULSORY SITE VISIT 
 

The Tenderer is required to acquaint itself with the actual site conditions by visiting and 
examining the site and its surroundings at the compulsory site walk which will be indicated in 
the Letter of Invitation and obtain for itself all information and taking note of any special site 
restrictions that may be necessary for preparing the tender, at its own expense.  
 
Venue  : NAFA Tower Block Level 8, 80 Bencoolen Street S(189655) 
Date   : 10 February 2026 
Time   : 2.00 pm 
Contact Person  : Mr Xavier Tan (+65 9004 8851) 

 
 
 
8. SUBMISSION OF TENDER 
 

Tenderers shall submit their Contractors Proposals in accordance with the following mode(s) of 
submission: 

 
Information or document(s) in 
tender Mode of Submission Closing Date 

(Singapore time) 
Contractors Proposals required to 
be completed or furnished by the 
Tenderer as set forth in the 
“Checklist For Tender Submission”. 

Email : The Tenderer is required to 
complete and submit the following 
documents with password protection to 
nafatender@nafa.edu.sg before the 
closing date of tender 

23 February 2026, 
2.00pm.  (Singapore 
time) 
 

 
The following for tenderer's strict compliance: 

 
(a) Tender submissions will be accepted for evaluation via email. Hardcopies of the 

tenders will not be accepted. 
(b) Please submit your tender with password protected to nafatender@nafa.edu.sg 

before the closing date/time. 
(c) Please do not submit the password to NAFA before the closing date/time. 
(d) Password will only be submitted upon request by NAFA after the closing date/time. 
(e) Please send in at least half an hour earlier to cater for transmission time. 
(f) The maximum file size for attachment is 100MB only. If the file is too big, please zip 

the files or use file sharing like OneDrive, Dropbox, 
 

The above measures taken are to ensure the confidentiality of tenderer's submission before the 
closing date/time. NAFA will not be responsible if the above are not complied. 

 
All expenses incurred in the preparation of this tender shall be borne by the Tenderer. The 
Employer reserves the right to reject tenders not submitted in accordance with the mode(s) of 
submission specified in the Instructions to Tenderers. 
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Tender submitted will be posted in https://www.nafa.edu.sg/contact-us/tenders. 
 
9. TENDER SUBMISSION BY A CONSORTIUM 
 

The following shall apply if a tender is submitted by a Consortium: 
 

(a) Each member of the Consortium shall be a business organisation duly organised, existing 
and registered under the laws of its country of domicile. 
 

(b) No Consortium shall include a member who has been debarred from public sector 
tenders. 

 
(c) After the submission of the tender, any introduction of, or changes to, Consortium 

membership must be approved in writing by the Employer. 
 

(d) The following documents must be submitted with this tender: 
 

i. A certified copy of the consortium or partnership agreement, signed by all 
members of the Consortium, 

ii. The tender is to be submitted by a member of the Consortium ("Lead Member"). 
Documentary proof must be provided that the Lead Member is authorised by all 
members of the Consortium to submit, sign the tender, receive instruction, give 
any information, accept any contract and act for and on behalf of all the members 
of the Consortium. The documentary proof could be in the form of: 
(i) Relevant provision(s) in the certified copy of the consortium or partnership 

agreement, or 
(ii) Certified copies of powers of attorney from each members of the 

Consortium. 
 

(e) Information must be submitted with respect to: 
 
i. The legal relationship among the members of the Consortium; 
ii. The role and responsibility of each member of the Consortium; and 
iii. The address of the Consortium to which the Employer may send any notice, 

request, clarification or correspondence. 
 

(f) If the Employer awards the Contract to a Consortium: 
 
i. The issue by the Employer of a Letter of Acceptance shall create a binding Contract 

on all the members of the Consortium. 
ii. Each member of the Consortium shall be jointly and severally responsible to the 

Employer for the due performance of the Contract. 
iii. As and when requested by the Employer, all members of the Consortium shall be 

required to sign a formal agreement in the appropriate form with the Employer. 
Until the said formal agreement is prepared and executed, the Consortium's tender 
together with the Employer's Letter of Acceptance, shall constitute a binding 
Contract on all the members of the Consortium. 

iv. In the event that any member of the Consortium withdraws from the Consortium 
or is adjudicated a bankrupt by a duly constituted judicial tribunal, or goes into 
liquidation in accordance with the laws of the country of incorporation, then the 
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surviving member(s) of the Consortium shall be obliged to carry out and complete 
the Contract. 

 
 
10. LATE TENDERS 
 

Tenders submitted after the stipulated time on the closing date, from whatever cause arising 
will not be considered. 

 
 
11. ALTERATION, ERASURES OR ILLEGIBILITY 

 
 Except for amendments to the entries made by the Tenderer itself, which are initialled by the 

Tenderer, tenders bearing any other alterations or erasures and tenders in which prices are not 
legibly stated are liable to be rejected. 

 
 
12. CORRIGENDA TO THE EMPLOYER’S REQUIREMENTS 
 

The Employer reserves the right to amend any terms in, or to issue supplementary terms to the 
Employers Requirements at any time prior to the closing date of the Tender. 

 
 

13. SAMPLES 
 

Where the Employers Requirements specifies that samples; e.g. of Goods and/or packages, shall 
be submitted as evidence of the type and quality of items offered in the Tender, such samples 
shall be delivered at the site and by the time stipulated in the Employers Requirements and 
should be marked clearly with the Tender number, item number and the name of the tenderer. 
Where samples are required, failure to provide the required samples at the stipulated time may 
render the tender liable to be disqualified. 

 
The Tenderer shall indicate, when submitting the samples, whether he wishes the samples to 
be returned. If no indication is given, the Employer shall not be obliged to return any samples 
to the Tenderer. Notwithstanding the above, risk of loss or damage to the samples shall at all 
times remain with the Tenderer and where the samples are to be subject to destructive testing, 
such samples will not be returned to the Tenderer. 

 
All costs, including but not limited to all shipping and transportation duties incurred in providing 
and delivering such samples to the Employer shall be borne by the Tenderer. 

 
 
14. SPECIFICATIONS, PATTERNS, SAMPLES OR DRAWINGS 
 

Any specifications, patterns, samples or drawings specified in the Employers Requirements will 
be available for inspection by the Tenderer at the address specified in the Employers 
Requirements during normal working hours up to the stipulated time on the closing date, and 
with a minimum of 2 days prior request being made. 
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15. COMPLIANCE WITH INSTRUCTIONS 
 

Tenders will be accepted only if submitted according to the instructions contained and in the 
form(s) prescribed in the Employers Requirements.  Any tender which attempts to vary the 
Form of Tender or Conditions of Contract is liable to be rejected.  In consideration of the 
Tenderer agreeing to abide by these instructions in the Employers Requirements, the Employer 
shall evaluate the tenders fairly and in accordance with the said instructions. 

 
 

16. COMPLIANCE WITH TECHNICAL REQUIREMENTS 
 

The Tenderer shall provide explicit responses of compliance or non-compliance with any other 
technical requirements enclosed in these Employers Requirements. In the event of any non-
compliance with the technical requirements, the Tenderer shall satisfy the Employer (by 
providing a certification from the manufacturer of the item offered or a copy of the relevant 
extract from any reputable publication citing clearly its title and edition) that the form, fit and 
function of the items offered are equivalent to the Goods required and that they are 
interchangeable. Where the Tenderer fails to satisfy the Employer in the manner above, the 
tender is liable to be rejected. 

 
 
17. ELIGIBILITY 
 

Any company or business which is currently debarred from participating in Government tenders 
shall not be eligible to participate in this Tender.  If a tender is submitted without explicitly 
mentioning that the Tenderer is currently debarred, the Employer shall treat the submission of 
the tender as an express and continuing declaration by the Tenderer that the Tenderer is in fact 
eligible to participate in this Tender and, if such a declaration is discovered to be false, the 
Employer will be entitled to rescind any contracts entered into pursuant to such a tender, 
without the Employer being liable therefor in damages or compensation. 

 
 
18. EVALUATION CRITERIA 
 

Where the Employers Requirements specifies evaluation criteria in terms of the financial 
category and supply category/head required for registration with any Government Registration 
Authority (GRA),  and the Building and Construction Authority, as the case may be, the 
evaluation of such criteria will be delegated to the relevant GRA. 
 
Where a Tenderer's existing registration with a GRA, which is valid up to the closing date of this 
Tender, specifies that the Tenderer has met particular criteria in relation to particular financial 
category and supply category/head, the Employer will regard the Tenderer as having met the 
criteria specified in the registration for the financial category and supply category/head set out 
in the registration and in the manner set out in the registration. 

 
Tenderers who are registered with the relevant GRA, specifying that they have met the criteria 
for this Tender, must declare their registration status in the manner set out in the Employers 
Requirements. 
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Tenderers who do not hold a valid registration from the relevant GRA specifying that they have 
met the criteria for this Tender are advised to apply for the registration with the relevant GRA 
at the earliest possible opportunity and declare their registration status in their tenders. If by 
the closing date of tender, their registration with the relevant GRA is still pending, tenderers 
should enclose a copy of the receipt for registration fee paid issued by the GRA(s) with their 
tenders. 

 
Tender Proposals that do not meet any of the following criteria may be rejected: - 

 
(a) Registration of Tenderers and its partners (consortium) with Building & Construction 

Authority (BCA) in the work head of:  
 

i. CR06 Interior Decoration & Finishing Works L3 and above 
 

(b) Attendance in the compulsory site show round; 
 

(c) Tenderer shall not be debarred from tendering on or after the closing date of tender. 
 

Evaluation using the Price-Quality Method (PQMv2) 
 

a) Tenders shall be evaluated based on the following criteria: 
 

i) Registration with BCA under the Work Head and Financial Category specified in 
Clause 17 above. This is a critical evaluation criterion; 

 
ii) Acknowledgement of receipt to corrigendum/addendum (if any).  
 

b) The tender shall be evaluated using the following criteria and weightage: 
 

i) The Lump Sum Tender Price (50%); 
ii) Quality - Compliance with Tender Specification (40%); and  
iii) Quality - Relevant Experience and Past Performance (10%). 

 
 

Compliance with Tender Specification Criteria 
 

a) Tenders shall be evaluated according to the following Compliance with Tender 
Specification Criteria. 

 
 

No Compliance with Tender Specification (non-price)  
Criteria 

 

Weightings/ 
Score 

1 Project Specific Proposal  
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No Compliance with Tender Specification (non-price)  
Criteria 

 

Weightings/ 
Score 

 
a 
 
 
 
 
 

 
Technical Proposal – 
Based on tenderer’s technical submission as mentioned under 
the clause “Documents to be Submitted for Evaluation” in later 
section. 
 

 
 

30 Pts 
 

b Staff Deployment and Site Management Team 
i) Staff Deployment and Organization Chart 
ii) Track records and experience of the site management team 
 

25 Pts 

 Total  55 pts 
 

The Weighted Compliance with Tender Specification Score will be computed using the following 
formula: 

 
Q(total wt)  = Summation of quality score for each attribute 

Qx  
(based on total quality score of 55 points)  

x 
Compliance 
Weighting 

 
 

Relevant Experience and Past Performance Criteria 
 

a) Tenders shall be evaluated according to the following Relevant Experience and Past 
Performance Criteria. 

 
No Relevant Experience and Past Performance (non-price)  

Criteria 
Weightings/ 

Score 
1 Project Performance (Past and/or on-going)Track Record  
   

a 
 

Safety Performance - 
Based on MOM Demerit Points System 
 

5 pts 
 

b Tenderer’s Specific proposal on safety management: 
- Site Safety Management Proposal/Programme 
- Site Security Proposal 
- Risk Management and method of recovery/prevention (i.e. 

SOP for reporting incidents) 

10 pts 
 

2 Track Record  
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No Relevant Experience and Past Performance (non-price)  
Criteria 

Weightings/ 
Score 

a Relevant Experience - 
 
Based on Tenderer’s highest value of a single contract completed 
within the past 3 years. 
 
Note: 
 
Tenderer to list down all projects meeting the above requirement 
in information to be submitted by the Tenderers during tender 
submission 
 

20 pts 

b Financial Status and Legal Proceeding -  
Based on Financial Status and legal proceedings of the firm within 
the past 3 years 

10 pts 

 Total 45 pts 
 

Provided that the particular attribute under project performance does not have any minimum 
qualifying requirement stipulated, the average quality score of the other conforming tenderers 
for that attribute shall be adopted for the new or foreign contractor or existing contractors 
without past project performance records. Tenderers that do not meet any minimum 
requirements stipulated will not be considered for further evaluation. 

 
For other non-project performance attributes such as track records and project specific 
proposals, tenderers will attain the score for the particular attribute based on the merit of their 
own submissions. 

 
The Weighted Relevant Experience and Past Performance Score will be computed using the 
following formula: 

 
Q(total wt)  = Summation of quality score for each attribute Qx  

(based on total quality score of 45 points)  
x Relevant 
Experience 
Weighting 

 
Tenderers with total weighted Score for both Compliance with Tender Specification 
and Relevant Experience and Past Performance less than 50 points will not be 
considered in this tender. 

 
 

Price Criteria 
 

The Lump Sum Tender Price / Loaded Tender Price (where applicable) of a tender will be 
translated into a quantitative score using the following formula: 
 
Weighted Price Score, P (wt)  

=  (Lowest Tender Price 1 / Tenderer’s Price) x Price Weighting 
 

1  Refer to the lowest tender price / loaded tender price (where applicable) and whose Total 
Quality Score Q (total wt) is not less than half of the highest Q (total wt). 
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Combined Score 

 
The Combined Score of a tender will be the sum of its Weighted Quality Score and Weighted 
Price Score: 
 
Combined Score = P(wt)  + Q(total wt) 
 
The tenderer with the highest combined score might be awarded with the tender. 

 
Tender Submissions / Contractor’s Proposals 

 
Contractor’s Proposals will be submitted according to the one-envelope system.  
 
 
Documents to be Submitted for Evaluation: 
(a) No more than Two pages of technical write up demonstrating your understanding of the 

nature and difficulties of the project and make a presentation on such aspects of his 
tender as may be required by NAFA. 

(b) Design Proposals, sketches,  Layout, photo etc. 
(c) Track Record and Experience in similar projects based on Tenderer’s relevant experience 

in building projects of similar size and complexity successfully completed within the past 
3 years 

(d) Safety Performance with MOM 
(e) Financial status of the firm and legal proceedings of the firm within the last 3 years (based 

on year 2023 to 2025) 
(f) Programme of Works 
(g) Site Organisation Chart indicating key operation staff and curriculum vitae 
(h) Quality & Site Safety Management 
(i) Any other supporting documents of relevance to the tender for evaluation purposes 

 
Failure to submit these documents will render such achievements and information not being 
considered for evaluation. 

 
 
19. VALIDITY PERIOD 
 

Tenders submitted shall remain valid for acceptance for the Validity Period specified in the Form 
of Tender and any such extension of the period as may afterwards separately be agreed to in 
writing by the Tenderer at the request of the Employer. 

 
 
20. WITHDRAWAL OF TENDER 
 

No tenders may be withdrawn after the closing date prescribed in the Employers Requirements. 
Any Tenderer who attempts to do so may, in addition to any remedy which the Employer may 
have against it, be liable to be debarred from future NAFA tenders. 

 
  
21. DEMONSTRATION OF CAPABILITIES 
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The Tenderer is required, as and when requested by the Employer after submission of the 
Tender, to attend such interviews or make such presentations as and when required and show 
to the Employer its capability to perform the Services required to be performed under this 
Contract. 

 
The Tenderer shall, at such interviews or presentations, include the particulars of the 
company/firm profile and track records, and shall, where required by the Employer, submit true 
copies of the company/firm's audited financial statements including balance sheets and profit 
and loss statements for the last three years. The Tenderer shall also state all current and 
pending legal and arbitration proceedings to which he is a party and the financial implications 
of the probable outcome of such proceedings. 

 
Tenderers shall in addition, where required by the Employer, submit their organisation chart, 
curriculum vitae of management and key personnel and deployment of their key personnel for 
their current projects indicating whether their key personnel are stationed full-time/part-time 
on the Premises or based in the head office. Only Tenderers who are adequately equipped to 
manage current projects and this Contract will qualify for tender evaluation. 

 
Any presentations or interviews by the Tenderer shall form part of the assessment of the 
tender. Failure or inability for any reason to give the required presentation, or the furnishing of 
any false or misleading information during such presentations or interviews shall render the 
tender liable to be rejected. 

 
 
22. EMPLOYER’S CLARIFICATIONS OF THE TENDERER'S PROPOSAL 
 

In the event that the Employer seeks clarification upon any aspect of the Tenderer’s proposal, 
the Tenderer shall provide full and comprehensive responses within seven (07) days of 
notification. 

 
 
23. ACCEPTANCE OF TENDER 
 

(a) The Employer shall be under no obligation to accept the lowest or any tender. The 
Employer shall not enter into correspondence with any Tenderer regarding the reasons for non-
acceptance of a tender. 
 
(b) The Employer reserves the right, unless the Tenderer expressly stipulates to the contrary 
in its tender, of accepting such portion of each tender as the Employer may decide. 
 
(c) The issue by the Employer of a Letter of Acceptance accepting the tender or part of the 
tender (see paragraph (b) for exception) shall create a binding Contract on the part of the 
Tenderer to supply to the Employer the Goods and/or Services offered in the Tender. The 
Contract shall be governed by the Terms and Conditions of Agreement for Consultancy Services. 
The Letter of Acceptance will be handed to or posted to the successful Tenderer's address as 
given in its tender and such handing or posting shall be deemed good service of such notice. 
The Employer may at its discretion require the Tenderer to sign a written agreement. 
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24. NOTIFICATION 
 

Notification will not necessarily be sent to unsuccessful tenderers by the Employer. 
 
 
25. SHORTLISTING OF TENDERERS 
 

(a) The Employer reserves the right to shortlist tenderers in accordance with the criteria set 
forth in the Employers Requirements; and give those so shortlisted the opportunity to submit 
new or amended tenders on the basis of the Employer’s revised requirements, in accordance 
with a common deadline. 

 
(b) The tenders received based on the firm and updated requirements shall form the basis 
of the final tender evaluation. The tenders received in the final round shall be complete and 
comprehensive, and shall over-ride all tender proposals previously submitted. The final offer 
shall not make references to previous offers. All the tender proposals received in the previous 
rounds shall be treated as lapsed.  Such final offers shall be submitted in sealed envelopes and 
deposited in the tender box as instructed. 
 
 

26. VARIATIONS 
 

NAFA reserves the right to negotiate with the tenderer, where exceptional circumstances so 
necessitate, to vary any provision or part of this Tender Document without reference to any 
other party. Any such variation shall be subject to the mutual consent in writing of NAFA and 
the Tenderer. 

 
 
27. DEFAULTING TENDERERS 
 

Tenderers who default on their tenders or fail to comply with any provision of the Employers 
Requirements may be debarred from participation in all subsequent tenders called by NAFA.  
Defaults shall be deemed to include (without limitation) the following: 
 
(a) Withdrawal of tenders before the award; 
(b) Failure to submit Security Deposit or insurance policies (where applicable); and  
(c) Abandonment of Contract after the award. 

 
 
28. SECURITY DEPOSIT 
 

A Security Deposit of 5% of the Contract Sum is required in accordance with the Public Sector 
Standard Conditions of Contract for Design and Build, the successful Tenderer shall, within 
fourteen (14) days from the date of the Letter of Acceptance, lodge with the Employer a 
Security Deposit in accordance with the relevant clause in the Public Sector Standard 
Conditions of Contract. The Security Deposit may be in the form of cash or cashier’s order, but 
the Employer may accept an unconditional guarantee in the form attached from a bank or 
insurance company registered with the Monetary Authority of Singapore and approved by the 
Employer, in lieu of cash or cashier’s order. 
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29. CONFIDENTIALITY 
 

(a) Except with the consent in writing of the Employer, the Tenderer shall not disclose this 
Tender, or any of its provisions, or any specifications, plans, drawings, patterns, samples or 
information issued by the Employer. 

 
(b) The Employer may require an unsuccessful Tenderer to return any specifications, plans, 
drawings, patterns, samples or instructions issued by the Employer. 

 
 
30. OWNERSHIP OF DOCUMENTS 
 

All documents in relation to this Project, including those submitted by the Tenderer in response 
to these Employers Requirements including the Contractor’s Proposals’ shall become the 
property of the Employer. However, intellectual property in the information contained in the 
tender submitted by the Tenderer shall remain vested in the Tenderer. This Clause is without 
prejudice to any provisions to the contrary in any subsequent contract between the Tenderer 
and the Employer. 

 
 
31. EXPENSE OF TENDERER 
 

In no case will any expense incurred by the Tenderer in the preparation of the tender be borne 
by the Employer. 

 
 
 
32. LANGUAGE 
 

The Tender and all supporting technical data and all documentation to be supplied by the 
Tenderer shall be written in the English language. 

 
 
33. THE GOODS AND SERVICES TAX (GST) 
 

(a) The Tenderer shall not include in the rates and prices proposed in its tender, the 
Singapore Goods and Services Tax (GST) chargeable for the supply of Goods or Services required 
in the Tender. All rates and prices quoted shall be exclusive of the said GST chargeable on the 
supply of the said Goods and Services. 

 
(b) If the Contractor is a taxable person under the GST Act, the Employer will pay the 
Contractor, in addition to the rates and prices proposed, the GST chargeable on the supply of 
Goods and Services provided pursuant to this Tender. 

 
 
34. GST REGISTRATION 
 

(a) The Tenderer shall declare its GST status in its tender. He shall clearly indicate whether 
he is, or whether he will be a taxable person under the GST Act. He shall, if available, furnish the 
GST registration number to the Employer. 
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(b) A Tenderer who declares itself to be a non-taxable person under the GST Act, but who 
becomes a taxable person after the award of the Tender shall forthwith inform the Employer of 
its change in GST status. It shall be entitled to claim from the Employer the GST charged on the 
supply of Goods or Services made by it after its change in GST status. 

 
 

35. OWNERSHIP STATUS OF TENDERER 
 

The Tenderer shall provide full information on 
 
(a) The name and address of any person, company or corporation which owns, whether 

directly or indirectly, at least 50% of the total number of shares in the Tenderer. 
 

(b) The number, percentage and class of shares held by such person, company or 
corporation. 

 
 
36. APPLICABLE LAW 
 

All tenders submitted pursuant to these Employers Requirements and the formation of any 
resulting contracts that may be entered into shall be governed by Singapore law.  
 
 

37. DEBARMENT 
 
NAFA reserves the right to debar tenderers from participating in future NAFA tenders if they 
withdraw after the closing date. 

 
 
38. DISCLAIMER 
 

These Employers Requirements may not contain all information which Tenderers may require.  
Tenderers should therefore make their own inquiries and seek such clarifications they think 
necessary. The Employer shall not be liable to any Tenderer for any information in these 
Employers Requirements which is incomplete or inaccurate.  
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CONDITIONS 
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STANDARD CONDITIONS 
 
The standard conditions applicable to this Contract shall be the Public Sector Standard Conditions of 
Contract Design and Build, 2020.  
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PARTICULAR CONDITIONS OF CONTRACT 
 

The terms and conditions appearing hereunder are an integral part of the Standard Conditions and 
should be interpreted in conjunction with the Standard Conditions. In the event of any inconsistency 
between the Standard Conditions and the Particular Conditions, the Particular Conditions shall prevail. 
 
1 VALUATION OF VARIATIONS 

 
(a) Clause 20.1(b)(iii) of the Standard Conditions of Contract is inserted after Clause 

20.1(b) as follows: 
 

Where the varied work is not of similar character to work described in the Contract, 
then by measurement and valuation at the latest BCA Schedule of Rates for prices. 

 
 
2 NAMED SUBCONTRACTORS 

 
(a) If the Employer's Requirements or the Contract Documents provides that certain work 

(hereinafter referred to as "Named Subcontract Work") shall be executed by a specific 
person, who is to be employed by the Contractor as a subcontractor named in the 
Particular Conditions of Contract (hereinafter referred to as "Named Subcontractor"), 
the following provisions shall apply. 
 

(b) Within 28 days after the date of Letter of Acceptance or such other time as the 
Employer's Representative may reasonably require, the Contractor shall enter into a 
subcontract with the Named Subcontractor and notify the Employer of the date of 
such subcontract. 
 

(c) The price and all the terms and conditions agreed between the Employer and such 
Named Subcontractor prior to the signing of the Contract shall be incorporated into 
the subcontract to be entered between the Contractor and the Named Subcontractor 
under clause 3(b). The said price, terms and conditions shall be made known to the 
Contractor at the time of Tender. 
 

(d) Once the Contractor has entered into a subcontract with a Named Subcontractor, the 
Contractor shall not determine or assign that subcontract without the agreement in 
Writing of the Employer, which consent shall not be unreasonably withheld. Where the 
Employer has agreed in Writing to the determination of the Subcontract, the Employer 
shall as soon as reasonably practicable either name a replacement subcontractor or 
direct the Contractor to complete the work or supply in question, with its own 
resources or by a subcontractor of its own choice approved in Writing by the 
Employer. 
 

(e) The Contractor shall be fully responsible for all Named Subcontractors including any 
design work performed by Named Subcontractors and for any default or breach of 
contract on any Named Subcontractor's part, in the same way as the Contractor shall 
be responsible for the Contractor's own plant, materials, goods or work, or those of 
other subcontractors selected and engaged by itself, and the Employer shall in no 
circumstances be liable to the Contractor for the default of any Named Subcontractors. 
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3 Contractor's Right of Objections to Named Subcontractors 

 
(a) Notwithstanding clause 3(b), the Contractor shall be entitled to object to the 

employment of any Named Subcontractor on the following grounds: 
 
i. That the financial standing or solvency or technical competence of the Named 

Subcontractor is not such that a prudent contractor, having regard to the nature 
and extent of the subcontract Plant, Materials, goods or work and their possible 
effect on the remainder of the Works would be 

 
(b) If the Contractor raises a valid objection to the employment of any Named 

Subcontractor under clause 4(a), the Employer may do one of the following: 
 
i. Withdraw such Named Subcontractor and forthwith name an alternative 

subcontractor whereupon clause 4(a) shall apply to the new Named 
Subcontractor; or 

 
ii. Require the Contractor itself to carry out or arrange to carry out or supply the 

work of such Named Subcontractor. 
 

(c) For the purpose of clause 4(b), a valid objection must be made before entering into the 
Contract. 
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APPENDIX TO PUBLIC SECTOR STANDARD CONDITIONS OF CONTRACT FOR DESIGN AND BUILD, 
2020 

 
REF. DESCRIPTION CLAUSE DETAILS 

(i) OPTION MODULE 
 

1.1(d) Nil 

(ii) EMPLOYER 
 

1.1(o) Nanyang Academy Of Fine Arts 

(iii) LIMITATION ON THE AUTHORITY OF THE 
SUPERINTENDING OFFICER 
 

2.1 Nil 

(iv) SECURITY DEPOSIT 
Number of days to deposit after Letter of 
Acceptance (14 days if none stated) 
 

4.4(1) 14 days 
5% of Contract Sum 
 

(v) TIME FOR COMPLETION  
Whole of Works 

14.1 Twelve (12) weeks from date of 
commencement as stated on Letter of 
Acceptance  
 

(vi) LIQUIDATED DAMAGES 
(The cumulative amount of liquidated 
damages payable by the Contractor for all 
occasions of delay under the Contract 
shall not exceed $50m or the Contract 
Sum, whichever is lower) 
 

16.1 Dollars Five Thousand  ($1,000.00) per 
calendar day for every day the Works 
remain incomplete 
 

(vii) DEFECTS LIABILITY PERIOD 
(12 months if none stated) 

18.1 Twelve (12) months from the Date of 
Substantial Completion of the Whole 
Works 
 

(viii) DESIGN FEE PERCENTAGE OF VALUE OF 
WORKS 

20.1(a) Not Applicable  

(ix) LIMITATION ON EXTENT OF LIABILITY FOR 
ANY ONE ACCIDENT 
 

27.1(1)(b) Not Applicable 

(x) PERIOD FOR HONOURING CERTIFICATE 
(21 days if none stated) 
 

32.6 21 days 
 

(xi) RATE OF INTEREST UPON UNPAID SUMS  
(5% if none stated) 
 

32.6 5.33% per annum 

(xii) FLUCTUATIONS 
Specified Materials 
 

33.1 Not Applicable 
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SPECIFICATIONS 
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NAFA EMPLOYER’S REQUIREMENT DESIGN BRIEF / SPECIFICATION – ARCHITECTURAL, CIVIL AND 
STRUCTURAL AND MECHANICAL AND ENGINEERING 

 
(Please refer to Annex A for the Architectural, Civil and Structural and Mechanical Design Brief / 

Specification)  
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TENDER DRAWINGS 
(Please refer to Annex B for the Tender Drawings) 
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SCHEDULE OF RATES 
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SCHEDULE OF RATES 
 
Where the varied work cannot be fairly valued by reference to rates contained in the Contract, due to 
the work not being of a similar character, the value of such variation shall be ascertained by 
measurement and valuation in accordance with the latest edition of the BCA Schedule of Rates. 
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DAYWORK SCHEDULE 
 
 
1. Where work cannot be measured or valued at the rates contained in the Schedule of Rates or 

rates analogous thereto, it may be executed by the Contractor under Daywork rates subject 
to the discretion and approval of the S.O. in writing. 

 
2. The Tenderer shall insert the rates required for labour, special equipment etc. in the columns 

provided below. The rates so inserted by the Tenderer, subject to the S.O.’s agreement as to 
their reasonableness, shall form the basis of payment for Daywork in accordance with the 
Standard Conditions of Contract. 

 
3. Where extra works executed under Daywork rates require the presence of labour or special 

equipment exceeding for more than eight (8) hours (excluding tea/lunch and traveling times) 
it shall be taken as one day; if four (4) hours (excluding tea/lunch and traveling times) it shall 
be taken as half day. 

 
4. Working hours shall be calculated from the time reported at the place of work (i.e. excluding 

tea / lunch and traveling times) and recorded by the S.O.’s representative. 
 
5. The details specifying the time daily spent upon the work and the materials and special 

construction plants employed in Daywork shall be submitted in the Daywork Record Form 
shown in Annex A. The Daywork Record Form shall be duly delivered to the S.O. daily in 
accordance with the terms of Standard Conditions of Contract. 
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A LABOUR 
 

The following rates are to be based on the rates of wages and all emoluments and expenses 
paid to workmen actually on the work exclusive of all men employed in supervisory capacity. 
 

Type of Workmen Daywork rate 
per 8-hour day 

General Labour S$_________ 

Concreter S$_________ 

Steel Bender S$_________ 

Scaffolder S$_________ 

Brick / Block Layer S$_________ 

Pavior S$_________ 

Tiler S$_________ 

Mason S$_________ 

Joiner S$_________ 

Carpenter S$_________ 

Ironmonger S$_________ 

Plasterer S$_________ 

Roofer S$_________ 

Painter S$_________ 

Glazier S$_________ 

Steel Erector / Worker S$_________ 

Welder S$_________ 

Drainlayer S$_________ 

Plumber S$_________ 

Wiremen / Electrician S$_________ 
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B MATERIALS 
 

Materials shall be charged at current rates (invoices to be produced) without allowing the 
Contractor any profit and overhead charges etc. 
 
The Contractor shall produce to the S.O. such quotations, invoices and bills properly receipted, 
as may be necessary to show the actual details of the sums paid by the Contractor. 
 
If so, directed, the Contractor is to obtain and submit to the S.O. for approval and before 
acceptance, competitive quotations for any materials ordered to be supplied for dayworks. 
 
 

C CONSTRUCTION EQUIPMENT 
 

Construction Equipment as mentioned in the Standard Conditions of Contract shall, for the 
purpose of valuing dayworks: be defined to cover petrol-driven portable pump sets, diesel-
driven portable compressors, heavy breakers, diesel-driven concrete or mortar mixers, diesel-
driven generators, diesel dumpers, diesel lorry tippers, mobile cranes, wheeled tractors-type 
hydraulic excavator, welding and cutting set, electric welding set and equipment of such like. 
 
The fifteen percent allowed for the daywork rates for the use of all construction equipment 
shall include the cost of fuel, lubrication, maintenance, licenses, insurances, drivers and 
attendants, transportation to and off site, installation and erection, dismantling, operating 
and adapting etc. 
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D SPECIAL EQUIPMENT 
 

The rates for special equipment, if any, shall be quoted by the Contractor.  The rates so quoted 
shall include the cost of fuel, lubrication, maintenance, licenses, insurances, drivers and 
attendants, transportation to and off site, installation and erection, dismantling, operating 
and adapting etc. 
 

Description of Special Equipment Per Day 
S$ 

Per Week 
S$ 

Per Month 
S$ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
I/We have read the provisions contained in the foregoing Daywork Schedule and I/We are 
satisfied as to the sufficiency of the rates inserted therein. 
 

 
 
 
 
 

  

Tenderer  Witness 
 
 
 

  

Date  Date 
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To:  _________________________ 
 _________________________ 
 _________________________ 
 _________________________ 
 
 
 
For the attention of ________________________ 
 
 
Project Title _____________________________________________                               ____________ 
 
 
On ____________________, you have instructed us to carry out the following daywork  
 (Date) 

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

______________________________ 

 
 
The details of the hours of manpower and machinery consumed for this part of the work is shown in 
the breakdown attached. 
 
Please confirm the above work done by signing and return a copy to us. 
 
 
 
 
Yours Faithfully, 
 
 
 
 
 
____________________________ 
(Contractor’s Name and Signature)
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DAYWORK RECORD 
 
PROJECT TITLE: 
__________________________________________________________________________________
__________________________________ 
 

DATE MANPOWER HOURS 
OF 

WORKS 

TOTAL 
HOURS 

TYPE OF 
SPECIAL 

MACHINE 

HOURS 
OF 

WORKS 

MACHINE 
DAYS 

MATERIAL 

        
        
        
        
        
        
        
        
        
        
        
        

6.  
Recorded by Contractor’s 
Representative: 

 Verify by Site Supervisor:  Certified by Project 
Superintending Officer / 
SO’s Rep / SO’s designated 
project officer: 

 
 
 

  
 
 

  
 
 

(Signature)  (Signature)  (Signature) 
 
 

  
 

  
 

(Name)  (Name)  (Name) 
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BILLS OF QUANTITIES (BQ) 
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PREAMBLES 
 
1. General 
 
1.1 The Preambles enclosed shall form the basis of pricing of items contained in the Breakdown of 

Works. 
 
1.2 The Contractor shall note that the Preambles are to be read in conjunction with the Specification 

and other Contract Documents. 
 
1.3 The Contractor shall be deemed to have included in its prices for all costs in connection 

therewith including labour in unloading, transferring, setting hoisting, fitting of 
equipment/materials/goods in position, including materials required for lapping, jointing and 
the like, and all costs in connection therewith such as conveyancing, duties and taxes, delivering, 
unloading, storing, returning packing, handling, hoisting and lowering; for all cutting and waste 
of materials; for all incidental materials such as nails, screws, spikes, plugs, putty, tow, solder, 
etc. whether or not specifically mentioned in the Schedule of Works for all establishment costs, 
overheads and profit. 

 
1.4 The Contractor shall be deemed to have included for all costs in respect of all time delays caused 

by workmen as applicable, for annual and public holidays, rest days, travelling time, expenses, 
fares and transport, government levies, non-productive time and other incentive and bonus 
payments, Foreign Workers Levy, Central Provident Fund, Mosque Building Fund (if applicable) 
and any other costs or disbursement arising from employment of labour. 

 
1.5 Unless otherwise stated, all items in the Breakdown of Works specifying materials, fittings etc. 

are to be read as implying that such materials, fittings are to be provided and fixed by the 
Contractor. 

 
1.6 All the materials to be used in permanent works described in this Breakdown of Works shall be 

deemed new and fixed in position unless otherwise stated. 
 
1.7 The term "making good” or “make good" shall mean the effective preparation of surfaces or 

components which are in the main sound, apart from minor blemishes or defects and shall be 
understood as including all labour and materials necessary to bring the disturbed area to the 
same face, colour, texture etc., in the same materials as the existing surrounding work, and shall 
include for decorating any new work to match the surrounding existing work to the entire 
satisfaction of the Superintending Officer.  The term does not imply the replacement of 
components other than in cases where the Contractor has a stated or implied liability to make 
good damage, avoidable or unavoidable, arising from the works or acts of its Subcontractors 
and or workmen. 

 
1.8 The method of measurement for variations or Variation Orders shall be addressed in 

accordance with the principles contained in the Standard Method of Measurement of Building 
Works (Second Edition) issued by the Singapore Institute of Surveyors & Valuers (SISV) and 
subject to the deviations noted in the Schedule of Works, if any. 
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2. Demolitions And Alterations  
 
2.1 The Contractor shall visit the Site for the purpose of inspecting and pricing the demolitions 

and alterations work and the rates shall be deemed to include for all work in connection 
therewith as though pricing had been undertaken on Site. 

 
2.2 All demolition and alteration works shall be deemed to allow for all labour and material 

necessary to bring the disturbed area to the same face, colour, texture etc., in the same 
materials as the existing surrounding work. 
 

2.3 The rates for the demolition of walls or parts of walls or cutting openings in walls, shall include 
for all wedging and pinning up cutting to line remaining portions, cutting back reinforcement, 
making good any walling which collapses or is pulled down in excess of requirement, making 
good any finishings disturbed in the remaining portion and preparing surfaces of floor slabs 
under, ceilings over and abutting surfaces of columns or side walls to receive new finishes. The 
rates for bricking up or otherwise blocking existing openings shall include for the careful removal 
of any paving and finishings to jambs and heads of the openings. 

 
2.4 The rates for removing existing joinery and metal fittings shall include cutting out all brackets, 

removing all screws, nails and other fixings, filling all holes etc. resulting in and preparing 
remaining surfaces for new finish or decoration. 

 
2.5 The rates for hacking off existing paving, skirtings, wall and ceiling plaster, tiling and the like shall 

include for preparing the remaining surface to receive new finish, and make good the work 
which is hacked off or disturbed in excess of requirement. 

 
2.6 The rates for taking down plumbers’ pipework, drainpipes and sanitary fittings shall include for 

all cutting out of brackets and other fixings, removing sleeves, making good all disused holes or 
chases in or through floors, walls and the like and making good any other damage to existing 
surfaces.  The rates for taking out tubing and pipes shall include for sealing off remaining ends. 

 
2.7 The rates for items described as "setting aside for re-use" shall include for carefully removing, 

disconnecting etc., cleaning the items or materials and leaving safely stored on the Site or off-
site storage, at the Contractors own risk, ready for subsequent re-use. 

 
2.8 The rates for cutting and taking down concrete shall include the removal of all material arising 

from these operations and which shall become the property of the Contractor.  Rates shall also 
include for any necessary propping, strutting and shoring required. 

 
2.9 The rate for scraping off existing painting shall include for preparing remaining surface to receive 

new painting. 
 
2.10 The rates for shoring are to include for obtaining licenses and paying fees and providing all 

necessary nails, wedges, cramps bolts and the like. 
 
2.11 The rates for all demolition and alteration works are to include for: 
 

a) Executing the work in such a way as to ensure the safety of, and cause as little inconvenience 
as possible to, adjoining properties and occupants, the public in general, passing vehicles 
and workmen; 
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b) Provision of all shoring, needling, strutting or other supports necessary for the protection 
and safety of and upholding all portions of the building affected by the works including all 
necessary cutting away and making good after removal;  

 
c) Provision of all necessary scaffolding, ladders, trestles, cradles, boards drop, sheets, and 

wire mesh or matting protective screens and weatherproof screens that may be necessary 
for the works; 

 
d) Location, isolation and safe termination of existing services prior to commencing the work 

and giving due notice of proposed demolition to the Singapore Power and any other Public 
Utility Agencies/Authorities if their installations will be affected, and arranging for 
disconnection of services; 

 
e) Providing all necessary dust screens and similar and watering debris as necessary to reduce 

nuisance to minimum;  
 
f) All other work necessary or implied to complete the Demolitions, Alteration Works or Spot 

Works in a proper and workmanlike manner in accordance with the relevant Specification 
Clauses and Drawings; and 

 
g) Removal of all materials, rubbish and debris from site to the Site to be provided by the 

Contractor at its own expense and maintenance of the Site until the issuance of the 
Certificate of Substantial Completion and when Site is handed over to the Employer.  
Maintenance of site shall include but not limited to grass cutting, pest control, removal of 
unwanted materials, compliance with requirements from the relevant authorities to upkeep 
the Site and ensure no water-ponding on Site as a result of the Demolition works. 

 
 

3. Piling  
 
3.1 Unless otherwise described the whole of the Piling Works shall be executed in accordance with 

the Specification and the Drawings. 
 
3.2 The relevant Preamble Clauses of “Excavation” shall apply equally to this Trade.  
 
3.3 The rates for piling works shall include for all necessary inspection trench excavation, guide 

trench excavation and general excavation. Such excavation shall include for: 
 

a) excavating in level or sloping ground of any type of naturally occurring material 
whatsoever including all boulders and solid rock and for the use of all necessary 
construction plant and appliances and getting out excavated materials by any means 
necessary and the Contractor is to note that the excavation and removal of any rock or 
other obstructions shall be held to be included in the rates for excavation; 

 
b) any overbreak of rock excavation due to the Contractor's construction methods; 

 
c) removal of rock by any means necessary (blasting is not permitted) and any subsequent 

return filling, disposal and ramming and all necessary planking and strutting, etc.; and  
 

d) all necessary pumping and bailing to keep the works free from water from any cause 
during excavation. 



PROPOSED CHANGE OF USE AND INTERIOR WORKS TO THE EXISTING TRANSIT SPACE TO EDUCATIONAL USE AT 
BASEMENT 1 LINKWAY LEVEL OF THE EXISTING DOWNTOWN LINE UNDERGROUND MASS RAPID TRANSIT 
STATION AT 31 BENCOOLEN STREET, SINGAPORE 189658 
Tender Reference: NAFA/EST/00095 

 46 
 

 
3.4 The rates for piling works shall further include for. 
 

a) The provision, delivery to Site, assembling and erection of all necessary construction 
plant, equipment and appliances including standby spares as necessary for the proper 
execution of the works and for ensuring safety and other precautions as specified 
including moving it into position and about the Site as may be required and its 
subsequent dismantling and removal. 
 

3.5 Further to clause 3.4, the rates for steel sheet piling shall include for. 
 
a)       cutting off surplus lengths to required length; 

 
b) all piles, corners, junctions, closures, tapers etc. to suit the Contractor’s construction 

methods; 
 

c) removal of rock/obstructions encountered during driving by any means necessary 
(blasting is not permitted) and any subsequent return, filling, disposal and ramming 
and all necessary planking and strutting etc.; 

 
d) all other safety measures or special precautions necessary; 

 
e) cutting and/or burning holes through steel sheet piles to suit the Contractor’s 

construction methods; 
 

f) providing, erecting, maintaining, altering and adapting and subsequent removal of all 
necessary temporary strutting and shoring to steel piling  face; 

 
g) withdrawing steel sheet piles; 

 
h) steel sheet piling required to be left in; 

 
i) temporary strutting and shoring as support to the steel sheet piling and required to be 

left in; and 
 

j) All temporary steel, connecting plates, cleats and supporting brackets, bolts, welds, 
fixing etc. 

 
 
4. Excavation 
 
4.1 The Contractor has been directed to visit the Site and satisfy itself as to the nature of the Site 

and the ground to be excavated prior to tendering. 
 
4.2 The quantities of extra over excavations for excavation in rock have not been given separately 

in cubic meters (m3).  The onus is on the Contractor to judge the nature of the ground to be 
excavated and to estimate the percentage of rock to be removed.  This estimate is at the 
Contractor's own risk and will not be subject to any adjustment. 

 
4.3 The prices for excavation shall be deemed to include for breaking up and removing 

brickwork/blockwork, concrete and reinforced concrete and other materials or obstructions 
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encountered.  The prices shall also include excavating around piles and confined areas, levelling 
and compacting bottoms of excavations, keeping sides plumb and planking and strutting.  The 
onus is on the Contractor to judge the percentage of these materials to be removed and the 
type of work to be done.  This estimate is at the Contractor's own risk and will not be subjected 
to any adjustment. 

 
4.4 The term "getting out" includes for all wheeling, basketing or hoisting out, multiple handling 

and/or placing excavated material in temporary spoil heaps as may be necessary and 
preparatory to disposal. 

 
4.5 The term "backfilling" or "disposal" shall mean either return, fill and ram selected excavated 

material around foundation and/or remove surplus excavated material off Site to a tip provided 
by the Contractor. 

 
4.6 The term "planking and strutting" shall mean providing everything requisite to uphold the face 

of all excavation including any special shoring which may be required. 
 
4.7 The prices for all excavation get out and subsequent disposal shall include for but not limited to 

the following: 
 

a) excavating in any type of level or sloping ground whatsoever including boulders and 
solid rock and for the use of compressed air plant, wedges or other plant and 
appliances if required and for blasting, if permitted; 

 

b) excavating by hand or taking such other precautions as are necessary to avoid damage 
to tops of pile already executed on site by the forward Contractor; 

 

c) excavating by hand or taking such other precautions as are necessary to avoid damage 
to existing underground services; 

d) excavating in stages if directed or required; 
 

e) increase in bulk of excavated material; 
 

f) grubbing up old roots, grass, vegetation and similar and removing old drains and 
sealing off connections, and filling all holes with hardcore; 

 

g) trimming, levelling or grading, and compacting bottoms of excavations; 
 

h) trimming sides and keeping side plumb; 
 

i) getting out excavated material by any means necessary; 
 

j) trimming, levelling or grading, and compacting bottoms of excavations; 
 

k) trimming sides and keeping side plumb; 
 

l) getting out excavated material by any means necessary; 
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m) planking and strutting or shoring to all faces of excavation including any additional 
excavation and returning, filling and ramming occasioned thereby; 

 

n) all multi-handling between excavation and final position; 
 

o) temporarily supporting existing drainpipes, cables, and similar during excavation and 
making good any damage caused to same; 

 

p) filling with concrete where excavation have been executed deeper than instructed, or 
concrete place in lieu of trimming rock bottoms to exact levels; 

 

q) protecting all work from inclement weather and for making good any subsidence, slip 
or denudation; 

 

r) blasting screens and other protective works if blasting is permitted; and 
 
s) Barriers or any other forms to barricade a drop or sloped area. 

 
4.8 The prices for trenches for service pipes, cables curbs and the like and for excavating post 

holes shall include for part return fill and compacting of excavated material and for carting 
away surplus/spreading and levelling surplus on site. 

 
4.9 The prices for selected earth filling and hardcore filling and backfilling shall include for but not 

limited to the following: 
 

a) additional material required to allow for consolidation; 
 

b) all multi-handling to final position; 
 

c) spreading and levelling, watering as required, filling in layers and well compacted as 
specified; 

 

d) temporary retaining boards to edges and slopes and any necessary hand packing at 
stepping, thickening under slabs, behind walls and similar positions; 

 

e) removing from Site of any material found to be unsuitable for backfilling and replacing 
as necessary with approved filling material obtained from the Contractor's own 
source; and 

 

f) removing from Site as necessary or as required by Site conditions or restrictions or to 
suit the construction sequence and return or replacing with approved backfilling 
materials obtained from the Contractor's own source. 

 
4.10 Allowances in prices for disposal or prices for importation of filling or hardcore which have to 

be transported along public roads shall include for conforming with the Authorities 
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regulations for carting, loading and unloading of these materials and for taking the following 
precautions to prevent the material being deposited on these roads during haulage: 

 

a) all lorries must have tightly fitted and adequately secured side and tail boards; 
 
b) earth or hardcore shall not be loaded into the lorry to a level higher than the tail or 

side boards.  Rock shall be carefully and securely stacked on the vehicle to prevent 
any dislodging and falling into the road during haulage; and 

 
c) during the period covered by excavation the Contractor shall provide and employ at 

the Site, borrow site and dump site such unskilled labour as is necessary or as directed 
by the Superintending Officer for the purpose of keeping the wheels and undersides 
of lorries clean and free from earth prior to leaving the Site, borrow site or dump site 
and, after dumping, for sweeping out all loose material remaining in the vehicle.  At 
the discretion of the Superintending Officer such labour shall be employed also in 
keeping clean the approach roads to Site, borrow site or dump site. 

 
4.11 The prices for "Excavation" items will be applied to all work within the boundary of the Site 

including variations for changes in depth and positions of excavations and for extra work. 
 
 
5. Concrete Work 
 
5.1 In-Situ Concrete 
 

a) Prices shall be held to include samples, trial mixes and testing as described in the 
Specification or as deemed necessary by the Superintending Officer. 

 
b) Prices shall be held to include for forming a scratched finish on top surface of concrete 

slabs etc., cutting grooves, chases, mortices, holes, making good and any other sundry 
items of a like nature. 

 
c) Prices shall be held to include allowance for any additional concrete required to conform 

with tolerances in excavated surfaces shown on the Contract Drawing or described in 
the Specification. 

 
d) The Contractor shall allow in its prices for all construction/expansion joints or pour 

breaks not shown on the Contract Drawings, including all necessary water stops, angles 
and intersections. 

 
e) All concrete is to be mixed, vibrated, tamped, placed and poured in accordance with the 

requirements of the Specification and the Contractor's prices for concrete shall include 
for complying with these requirements and labour and material for carrying out all tests 
as described. 

 
f) Prices for concrete shall include for mixing, depositing, handling, hoisting into position, 

making good after removal of formwork, pouring breaks, roughening and preparing 
surfaces to receive new concrete and for all making good. 
 

g) Prices for concrete slabs shall include for laying in bays and setting down or preparing 
as required to receive finishes including necessary formwork to the joints between bays.  
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Should the surfaces become damaged in any way before finishes are laid, the Contractor 
shall make good at its own expense. 

 
h) Prices for concrete shall include taking delivery of sleeves, flanges and other inserts for 

concrete from Named Subcontractors and casting them into the positions required.  
Prices shall include for casting all pipes, conduits etc. into concrete. 

 
i) Prices for concrete work shall include for leaving any necessary temporary openings for 

services and other fittings and fixtures required for the Works and for any necessary 
concrete, reinforcement and formwork or other approved firestop material required to 
be installed upon completion of the installation of the relevant services, fittings or 
fixtures so as to ensure a proper fire compartment. 

 
j) The prices for reinforcement shall include for checking, sorting, storing, cleaning free of 

rust, dust, mill scale, dirt, oil or any other substance, cutting to lengths, wastage, hook 
ends, bending, fixing in position and provision of all necessary hangers, spacers, stools, 
chair supports of any nature and magnitude, tying wire etc. 

 
k) In addition to Clause 5.1.10, prices for fabric reinforcement shall also include for the 

extra material in placing laps (minimum 200 mm laps) for the purpose of jointing sheets 
together, for notching around obstructions and bending of the fabric as necessary. 

 
 
5.2 Formwork 
 

a) Prices of formwork shall be held to include all chamfered and splayed edges, notching’s, 
filleting, grooves, mortices and similar labours allowance for overlaps, and passings at 
angles, battens, strutting, bolting, wedging, easing, striking and removal. 
 

b) Prices for formwork shall also include for the use of form release coating (mold oil) and 
for all clean out and pour openings, formation of chambers and temporary struts or 
shores required after the removal of forms. 

 
c) Prices for formwork shall include strutting simultaneously as may floors as may be 

necessary for the continuous and expeditions progress of the Works to the satisfaction 
of the Superintending Officer. 

 
d) Prices for `Wrought' formwork shall be held to include for boards to be close jointed to 

produce a smooth finished appearance in the concrete surfaces, free from board marks, 
voids, holes and any other imperfections and any such marks are to be carefully rubbed 
down, and any holes filled with hard filler. 

 
5.3 Pre-Stressed Concrete 
 

a) The Contractor shall select a system, which will comply with the required design 
requirements and adjust or amend this according to the actual site conditions at its own 
expense. 

 
b) The prices for ducts are to include for the provision of supports to the material used in 

the formation of the ducts and for forming and grouting air holes.  
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c) The prices for fixing each tendon are to include forde-greasing, straightening, cutting to 
lengths and assembling. 

 
d) The prices for tensioning tendons are to include for cutting off ends of tendons. 

 
e) All Specifications shall be read in conjunction with the relative Contract Drawings, and 

the pricing shall be deemed to include for all equipment, cables, anchorages, 
sheathings, couplings, grouting and the like necessary for the completion of the work to 
the entire satisfaction of the Superintending Officer. 

 
f) The Contractor's particular attention is directed to the Specification section ̀ Prestressed 

Concrete' which fully described the requirements for the work. 
 
5.4 Precast Concrete  
 

a) Prices shall include for all reinforcement, molds and casings, formation of pockets and 
the like for anchorages and the filling of the same after execution, surface finishes, 
hoisting and erecting complete, multiple handling as required, holding in position during 
erection, all necessary temporary bracing, supports, propping up and levelling as 
required, all lifting holes, ferrules and lifting attachments, any additional reinforcement 
not specified and deemed by the Contractor as necessary for handling purposes, 
bedding and grouting in position and making good on completion. 

 
b) Prices shall include for casting completed either on site or off site including all necessary 

transportation for delivery to site. 
 
 
6. Structural Steelwork 
 
6.1 Prices for structural steelwork shall include for but not limited to the following: 
 

a) rolling margin; 
 
b) all cuttings and waste of materials, jointing; 
 
c) shop and site fabrication works including drilling and cutting, (holes and openings for 

other trades), notching, splicing, welding, machining ends and bearings; 
 
d) shop and site welding including labour, material and consumables for welding and 

equipment; 
 
e) marking and labelling; 
 
f) conveyance delivery, unloading, landing, storing, returning packings, lowering, double 

handling, hoisting, erecting, fitting and fixing in position; 
 
g) shop/fabrication priming including on-site touching and sealing required; 
 
h) shims, wedging and levelling of column bases and the like; 
 
i) temporary boxes, setting out, casting in of holding down bolts; 
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j) nuts and any type of washer which may be required; 

 
k) temporary bracing and supports and the like required for erection; 
 
l) the testing and inspection of welds including the use of any special radio-graphic 

techniques; 
 
m) grouting under base plates; and 
 
n) wire wrappings to encased steelwork. 

 
o) delivery, unloading, handling, hoisting, fitting and fixing in position; 

 
p) shop priming; and 

 
q) preparation of design and shop drawings. 

 
 
6.2 Prices for structural steel connection shall include for but not limited to the following: 

 
a) nuts, bolts and type of washer which may be required (but excluding anchor bolts and 

holding down bolts); 
 
b) rivets, welding, shear studs; 
 
c) ties, wedges, shims, grouting under bases or bearing plates;  
 
d) cleats, gusset plates, stiffeners, flange plates, bearing plates, base plates, butt plates, 

column caps, brackets, etc.; 
 
e) casting in of holding down or anchor bolts; 
 
f) shop and site fabrication including drilling, cutting, notching, splicing etc.; 
 
g) delivery, unloading, handling, hoisting, fitting and fixing in position; 
 
h) shop priming; and 
 
i) preparation of design and shop drawings. 

 
 
7. Brickwork/Blockwork 
 
7.1 Prices of brickwork/blockwork shall be held to include for all holdfast and bonding ties at 

abutments to concrete structures, all rough and fair cutting, oversailing and receding courses, 
rough relieving and discharging arches, wedging and pinning, raking out joints for and pointing 
flashings, bedding plates, bedding and pointing wood or metal frames, parging and coring flues 
and ducts, labour eaves filling, plumbing angles, forming square and rebated reveals, cutting 
squints, birdsmouths and notches, forming leaving or cutting chases, holes and mortices, cutting 
and pinning, making good and any other sundry items of a like nature. 
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7.2 Prices for brickwork/blockwork shall include for bands of precast cement tiles of a course height 

different from that of the general course height to make up the heights of walls under slabs, 
beams etc., and all necessary reinforced concrete stiffeners and lintels as specified in the 
Specification. 

7.3 Prices for brickwork/blockwork shall include for sealing walls around all penetrations passing 
through the walls with fully sealed air-tight joints and taking delivery of sleeves and the like from 
Named Subcontractors and building them in position as required. 

 
7.4 Prices for brickwork/blockwork shall also include for leaving any necessary temporary openings 

for services and other fittings and fixtures required for the Works and for an approved fire stop 
material to be installed upon completion of the installations of the relevant services, fittings or 
fixtures so as to ensure a proper fire compartment. 

 
7.5 Prices for fair-faced brickwork/blockwork are to include for keeping the Works perfectly clean 

during progress of the Works.  No rubbing down of brickwork/blockwork will be permitted. 
 
7.6 The prices for brickwork/blockwork shall include brick reinforcement, where required. 
 
7.7 The prices for brickwork/blockwork shall be deemed to include all centring required. 
 
7.8 The prices for brick or tile sills, cornices, plinths, capping’s, copings and similar shall include for 

all angles, notches and fitted returned ends and the like. 
 

7.9 The prices for damp proof course shall include all laps, angles, cutting, labour and materials 
required in laying and pointing exposed edges. 

 
 
8.  Roofing 
 
8.1 Generally 
 
8.1.1 The prices for all roofing shall include for but not limited to the following: 
 

a) work at any height; and 
 
b) all narrow widths and small quantities. 

 
 
 
 
8.2 Roof Covering and Other Membrane Coverings 
 
8.2.1 Prices for roof coverings and other membrane coverings shall include for but not limited to the 

followings: 
 
a) All necessary plant, labour, equipment, tools, appliances, materials and supports;  

 
b) laying to falls and current; 
 
c) all laps and cutting and waste; 
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d) all additional labour required in dressing to internal angle fillet, curbs, upstands, 

channels, gutters, fascia, flashings, skirtings, edge coverings, drips, faces of steps, eaves, 
verges, abutments and similar items, including ends, angles intersections, stops and the 
like the same and turning in edges; 

 
e) extra material used in laps, all cuttings and working around pipes and the like; 
 
f) providing heavy tarpaulin sheets or other approved covering throughout the progress 

of the work to roof areas to prevent the ingress of rain or other water and prevent 
damage to insulation boards; and 

 
g) leaving roof clean and watertight on completion and cleaning out rainwater outlets and 

gutters. 
 
8.3 Rainwater Goods 
 
8.3.1 Prices of rainwater pipes shall include for all loose standard straps, collars or holderbats and 

extra joints. 
 
 

9. Carpentry and joinery 
 

a) Prices of carpentry shall be held to include for cutting, notching, boring, sinking, pelleting, 
fitting, trimming, mitering, halving, morticing, tenoning, dovetailing, scarfing and wedging 
and for all ends, splayed edges, short lengths and temporary supports and any other sundry 
items of a like nature. 

b) Prices of joinery shall be held to include for all cutting, notching, holes, housing ends, 
mitering, ends and shaped ends, angles, junctions, heading joints, short lengths and any 
other sundry items of a like nature. 

c) Tongued angles splayed or rounded edges, chamfers, rebates, grooves and any other sundry 
items of alike nature shall be included in the Contractor's prices. 

d) Labour to stops or cross grain shall be deemed to be included with the respective item. 
e) All carpenter's and joiner's work shall include nails, screws, etc. 
f) Prices for timbers are to include the fixings unless otherwise stated. 
g) Where a door thickness is stated, such thickness is inclusive of any plastic, metal or other 

facings. 
h) Prices of fixing shall be deemed to include for fixing to either concrete or 

brickwork/blockwork and prices with masonry anchors or with "raw plugs" or similar 
approved proprietary plugs shall include for drilling, as required. 

i) Sawn timber must hold the full dimensions shown or specified. 
j) All timber sizes are finished sizes unless otherwise stated.  The Contractor should allow in 

its prices for the extra material required in planning for wrought faces. 
k) The prices for sawn grounds, sawn partition and false ceiling framing and similar shall 

include for planning one or more faces if necessary to obtain a level fixing surface. 
l) The prices for doors and windows shall include fitting and hanging. 
m) The prices for laminated plastic sheeting shall include for fixing with adhesive. 
n) The prices for plywood, soft-board, plastic sheeting etc. are deemed to include lining up 

joints, setting out and matching adjoining panels in accordance with the Superintending 
Officer’s or the Employer’s  requirements. 
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o) The prices for all joinery shall include punching all nail and pin heads, glass papering and 
leaving clean for polishing or clear finish where required. 

p) The prices for drawers are deemed to include for the provision of stops, stop-dovetailed 
joints to fronts, dovetailed joints to back, grooving sides and front for bottoms and glueing 
together. 

q) The prices for rockwool and fiberglass blankets are deemed to include cutting to sizes, 
stitching up edges, hanging and overlapping. 

 
 
10. Ironmongery 
 

a) The rates for fixing ironmongery, toilet and other fittings shall include for: 
 

i. Samples; 
 

ii. fixing to any type of timber or building board unless some other surface is specifically 
mentioned; 
 

iii. provision of all necessary screws to match the ironmongery, and any bolts, nuts, washers, nails, 
pins or similar items required; 

 
iv. all plugging of concrete, brick, stone or other surfaces; and 

 
v. all types and sizes of ironmongery 

 
b) The rates for fixing locks shall further include for fixing staples or striking plates, escutcheons 

when required in accordance with the Employer’s Requirements, stamping lock face with 
number and supplying and fixing plastic discs, engraved with lock or room number, to the 
three keys and for the provision of an approved keyboard prior to Completion Date. 

 
 
11. Metalwork 
 
11.1 General 
 

a) The prices for metalwork shall include for but not limited to the following: 
 

i. All necessary plant, labour, equipment, tools, appliances, materials and supports;  
 

ii. rolling margin; 
 

iii. cutting, notching, mitering, welding, fabricating, drilling, delivery, unloading, handling, 
assembly, hoisting, fitting and fixing in position,  bedding, filling in solid and pointing including 
necessary lugs or other  attachments; 

 
iv. waste of materials, lapping and jointing; 

 
v. protection such as wrapping finished work with paper, coating with grease or carrying out such 

other protective measures as may be required and removing and cleaning on completing; 
 

vi. providing samples and testing as required; and 
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vii. preparation of shop drawings. 

 
11.2 Railings 
 

a) The prices for railings shall include for ramps, wreaths, bends, baseplates or supports if any, 
terminals and the like. 

 
11.3 Suspended Metal Ceilings 
 

a) The prices for suspended metal ceilings shall include for but not limited to the followings: 
 

i. for the completion installation, including sheet panels, tiles, primary and secondary framing, 
hangers, hooks, clips, screws, bolts, masonry anchors, power driven or other fasteners, drilling, 
mortices joining materials, caulking, all square cutting and waste, adjusting and additional 
suspension and framework, to and around beams, ducts and trucking and levelling to a true 
even line, cutting and making good around all openings, pipes, sleeves, brackets and the like; 
and 
 

ii. for junctions of ceilings with walls, columns, pelmets and the like shall include for any cutting, 
edge trim to the ceiling suspension system and additional suspension. 

 
 
12. Wall And Ceiling Finishings 
 
12.1 General 
 

a) Prices shall generally include for but not limited to the following: 
 

i. all temporary rules, temporary grounds, temporary screeds and the like, cramps, dowels, ties, 
special metal supporting brackets and the like, masking, cutting, labour to internal angles 
making good around pipes, sanitary fixtures and the like, work in narrow widths and small 
quantities, joints between different types of work, joints between new and old work; internal 
angles, fair edges, rounded or chamfered edges or angles, arises, quirks, grooves, v-joints, groin 
points and other intersections of curved surfaces, rounded coves and external angles not 
exceeding 25mm radius, mitres, stops and the like on cornices, mouldings, architraves, coves, 
skirtings, strings and all making good and any other sundry items of a like nature; and 
 

ii. protecting surfaces from the weather or building operations. 
 
12.2   Metal Lathing 
 

a) Prices of metal lathing shall be held to include for all cutting, holes, notching and any other 
sundry items of the like nature. 

 
12.3   Ceilings 
 

a) The prices for plaster or fibrous plaster board shall be held to include for all cutting, holes, 
notching, fixings, preparation of cut edges and forming scrimped joints in accordance with 
the Specification or manufacturer's instructions, galvanized metal corner beads at salient 
angles access panels for services and any other sundry items of a like nature. 
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b) The prices for proprietary suspended ceilings including mineral fibreboard and 

plasterboard ceilings shall include for: 
 

i. installation complete with linings and including the whole of the suspension system (i.e. 
suspension framing, edge trims, hangers and fixing to soffits); 
 

ii. all cutting, small quantities, narrow widths forming control joints and trimming around pipes, 
conduits, power points, sleeves, sprinkler and detector heads, openings, grilles, registers, light 
fittings, access panels and the like, including extra supports and trimmers for same; and 

 
iii. additional framing and supports etc. to bridge across ducts. 

 
iv. The prices for bulkheads shall include strengthening the ceiling suspension system as necessary 

and for providing and fixing runners for the bulkhead sheeting. 
 

v. Prices of plastering shall be held to include for narrow widths and small quantities, temporary 
rules, joints between different types of plastering, joints between new and old plastering, 
internal angles, arises, quirks, groin points and other intersections of curved surfaces, rounded 
coves and external angles not exceeding 25 mm radius and mitres, stops etc. on cornices, 
mouldings, enrichments, coves, skirtings, gutters and strings, 100mm wide strip of galvanized 
expanded metal lathing across joints of differing substrate materials all making good and any 
other sundry items of a like nature. 
 

vi. Prices for each item of plastering shall be held to include for all preparatory work to the 
structural backing such as raking out joints of masonry, hacking concrete or applying bonding 
agent to concrete in lieu of hacking. 
 

vii. Prices for internal plastering shall further include for finishing all angles where specified with 
propriety internal and external angles, plastic stop and providing expanded metal lath in a 
continuous strip 150 mm wide. 

 
12.4 Tiling 
 

a) Prices of wall tiling shall be held to include as required or applicable for cleaning, hacking 
or slurring of sub-base to form a key, cutting for faces or soaking tiles before laying, 
ponding tests where required, narrow widths and small quantities and fitting around air 
bricks, pipes and the like, circular cutting and any other sundry items of a like nature. 

b) The prices for all wall tiling shall be held to include for laying in colours and patterns as 
required and approved by the Superintending Officer. 

c) The prices for coloured tiles etc. are deemed to be for wall tiles from the standard colour 
range unless otherwise described. 

d) Prices of slates to external walls shall be held to include protective coating as approved by 
the Superintending Officer. 

 
 
13. Floor Finishings 
 

a) Prices of floor finishings shall be held to include for all rounded edges on in-situ paving, all 
arises and making good and any other sundry items of a like nature. 
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b) Prices of skirtings, risers, moulded or rounded edges, channels and the like shall be held to 
include for all short lengths, formed, cut and purpose-made angles, junctions, ends, etc. and 
making good and any other sundry items of a like nature. 
 

c) All prices shall include for narrow widths, small quantities, all temporary rules and laying to 
patterns, for working or cutting and sealing around conduits, pipes, floor outlets, sanitary 
fittings and the like, circular cutting and for finishing paving’s as required, leaving free from 
all joints and trowel marks and other imperfections and cleanings, covering and protecting 
all surfaces as described. 
 

d) Where the thickness of screeds is shown to be 'average' they are required to be laid to falls 
and currents and the Contractor shall include this in its prices. 
 

e) The prices for screeds to receive carpet tiles and the like shall be held to include for finishing 
smooth and even including adding neat cement to the surface and finishing with a steel 
trowel, or plywood and/or underlay. 
 

f) Prices for all tiling shall be held to include for laying in colours and patterns as required and 
approved by the Superintending Officer. 
 

g) Prices for coloured tiles etc. are deemed to be for tiles from the standard coloured range 
unless otherwise described. 
 

h) Prices for tiles laid on all slabs [including basement floors] which are in direct contact with 
the ground shall be deemed to include the application of vapour barrier sealant SILOXANE 
or other approved vapour barrier sealant. 

 
 
14. Plumbing 
 

a) The prices for lead, zinc and copper work shall be held to include for but not limited to the 
following: 

 
i. wedging, solder, brazing; and 

 
ii. all labours connected with the item described. 

 
 

b) The prices for fixing sanitary fittings shall be held include for but not limited to the following: 
 

i. assembling all component parts; 
 

ii. jointing and pointing including supply of materials; and 
 

iii. joints to service, waste, and overflow pipes including supply of materials 
 
c) The prices for all pipework shall be held to include for but not limited to the following: 
 

i. cutting to length, all short lengths, joints in the running lengths and joints to all bends, junctions, 
tees and other pipe fittings and heads, roof and floor outlets and the like provision of loose 
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collars, couplings and similar items where required and jointing materials including gaskets and 
nuts and bolts for flanged pipes; 
 

ii. all expansion joints not specifically shown on the Contract Drawings but where necessary to 
ensure completion of the Work; 
 

iii. fixing to any surface including all necessary screws, rivets, nails, sockets, and all pipe fixings or 
supporting clips, saddles, brackets, clamps, straps, holdfasts, hangers (fixed or adjustable) 
anchors, charge pins, metal anchor devices and the like.  Fixing to any surface including providing 
all clips, brackets, hangers, tacks, screws, bolts and similar required, and making good; 
 

iv. wrapping with bituminous felt or polyurethane sheet as required where passing through floor 
or cast into structure; 
 

v. sleeves for pipes passing through walls, slabs, beams and roofs and for caulking with sealant 
between pipes and sleeves as required; and 
 

vi. cover flanges as required where passing through walls. 
 
d) The prices for all fittings shall be held to include any necessary reducers. 

 
e) The prices for tees, junctions, crosses and the like shall be held to include for the correct 

type and angle as required and for all additional joints and cutting required. 
 
f) The prices for UPVC pipes laid underground or chased into structure shall include for 

wrapping with hessian or bituminous felt. 
 

g) The prices for galvanized steel pipes encased in concrete or buried in walls or trenches shall 
include for coating with three coats of bituminous solution and wrapping with hessian or 
bituminous felt. 
 

h) The prices for all types of pipes shall be held to include for all made bends. 
 

i) The prices for cast iron or steel gratings shall be held to include for painting with two coats 
of approved bituminous or aluminium paint. 
 

j) The prices for insulation to pipes and equipment shall be held to include for cutting and 
fitting or working around, supports, joints, elbows, tees, valves, access doors, gauges, 
connections and the like. 
 

k) Prices for pipes in the ground shall include for excavation in any material whatsoever, all 
planking and strutting, removal of all tree roots, stones and other obstructions, grading 
bottoms, filling of voids with weak concrete, back-filling and ramming in layers and for 
carting away surplus excavated materials.  

 
 
15. Glazing 
 

a) The prices for glazing shall include for but not limited to the following: 
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i. painting metal or wood rebates with one coat of priming paint before glazing or in accordance 
with the Specification; 
 

ii. risk of breakage, cleaning glass inside and out, replacing scratched or cracked panes free of 
charge;  

iii. Samples and testing as described in the specification and/or Employer’s Requirements; and  
 

iv. cleaning and leaving perfect on completion. 
 

 
 
16. Painting 
 

a) The prices for painting shall include for but not limited to the following: 
 

i. all preliminary preparatory work; 
 

ii. touching up workshop or site primed ferrous metalwork prior to undercoating;  
 

iii. rubbing down and other preparatory work between coats various colours and tints;  
 

iv. all multi-colour work and cutting to line; 
 

v. protection of all work likely to be damaged including removing all articles of ironmongery, 
hardware and similar, before painting and replacing after painting complete; 
 

vi. painting on beads, hinges, and other fittings, brackets, bolts, lugs, and the like (unless detached 
from other paintwork or picked out in different colour); and  
 
 making good painting after installation of other work by other trades. 

 
b) The prices for painting metal windows, louvres, doors, screens, and the like shall include 

for opening edges and all surfaces of frames, mullions, transoms, sills and the like. 
 

c) The prices for painting wood sashes, casements, screens and the like shall include for 
opening edges and all surfaces of integral frames, mullions, transoms, sills and the like. 

 
d) The prices for painting pipes shall include for cover plates, fittings, hangers, holderbats, 

brackets and the like. 
 
 
17. Drainage Work 
 

a) The preambles to other trades shall apply to this trade wherever applicable. 
 

b) The prices for drainpipes shall include for but not limited to the following: 
 

i. all waste short lengths and jointing including provision of loose collars, connectors, adapters and 
similar items and approved jointing materials;  
 

ii. the provision and fixing of all brackets required for pipes fixed to manhole sides, walls, etc.; 
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iii. building in and making good ends of pipes to manhole sides and jointing to channels. 

 
c) 17.3 The prices for pipe fittings, gullies, traps and similar shall include for the additional 

cutting on the pipe and all additional joints. 
 

d) 17.4 The prices for stormwater channels shall include for forming all angles, ends, 
intersections, junctions, outlets and similar. 

 
e) 17.5 The price for manhole covers and gratings are deemed to include for painting with 

two coats of approved bituminous or aluminium paint unless otherwise stated. 
 

f) 17.6 The prices of pipework shall be deemed to include all short lengths, joints in the 
running length, joints to all branches, tees, sockets, sleeves, connectors, backnuts, 
nipples, standard pipe fixings or supporting clips, saddles, fastening brackets, holderbats, 
straps and the like. 

 
 
18. Materials And/or Goods from Named Suppliers 
 

a) Notwithstanding that the Contractor is required to provide everything necessary for the 
proper execution of the Works, the Contractor shall be required to “Fix Only” the 
materials and/or goods supplied by the Named Suppliers. 

 
b) “Fix Only” of materials and/or goods supplied by the Named Suppliers, shall be deemed 

to include for laying or fixing materials and/or goods, of various thicknesses and sizes, 
including borders, inserts, etc. to be selected by the Superintending Officer and finishing 
to its approval. 

 
c) “Fix Only”, materials and/or goods supplied by the Employer shall be deemed to include: 

 
i. taking delivery of; 

 
ii. unloading, stock-checking including the accuracy of sizes and compliance with specifications, 

getting in, sorting, storing and stripping or removing protection; 
 

iii. taking from store, and placing in position including all handling and hoisting; 
 

iv. assembling, fitting and fixing materials, approved jointing materials and goods in position, 
adjusting, refixing and for cutting away; 
 

v. returning all chargeable packings, carriage paid and recovering all appropriate credits; and 
 

vi. making good, levelling, packing, grouting, providing templates and plugged grounds, puttying 
and touching up, all in accordance with the generally accepted requirements of the specified 
item, including safeguarding the work until the issue of the Certificate of Substantial 
Completion. 

 
d) Profit, establishment charges or attendance constituent on the value of the said materials 

and/or goods shall be deemed included in the unit rates of the “Fix Only” items, and also 
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the cost of safeguarding them until the issuance of the Certificate of Substantial 
Completion. 
 

e) The amount payable by the Employer to the Contractor in respect of the Named supply 
items, shall be calculated in relation only to the actual goods incorporated in the finished 
works while breakages, losses etc., shall be matter for settlement between the Contractor 
and the Named Supplier concerned, neither of whom shall have any claims in respect of 
the same against the Employer. 

 
 
19. Materials And/or Goods Supplied by The Employer 

 
a) Notwithstanding that the Contractor is required to provide everything necessary for the 

proper execution of the Works, the Contractor shall be required to “Fix Only” the 
materials and/or goods supplied by the Employer. 

 
b) “Fix Only” of materials and/or goods supplied by the Employer, shall be deemed to include 

for laying or fixing materials and/or goods, of various thicknesses and sizes, including 
borders, inserts, etc. to be selected by the Superintending Officer and finishing to its 
approval. 

 
c) “Fix Only”, materials and/or goods supplied by the Employer shall be deemed to include: 

 
i. taking delivery of; 

 
ii. unloading, stock-checking including the accuracy of sizes and compliance with specifications, 

getting in, sorting, storing and stripping or removing protection; 
 

iii. taking from store, and placing in position including all handling and hoisting; 
 

iv. assembling, fitting and fixing materials, approved jointing materials and goods in position, 
adjusting, refixing and for cutting away; 
 

v. returning all chargeable packings, carriage paid and recovering all appropriate credits; and 
 

vi. making good, levelling, packing, grouting, providing templates and plugged grounds, puttying 
and touching up, all in accordance with the generally accepted requirements of the specified 
item, including safeguarding the work until the issue of the Certificate of Substantial Completion. 

 
d) Profit, establishment charges or attendance constituent on the value of the said materials 

and/or goods shall be deemed included in the unit rates of the “Fix Only” items, and also 
the cost of safeguarding them until the issuance of the Certificate of Substantial 
Completion. 

 
e) The Contractor on taking delivery of any materials and/or goods supplied by the Employer, 

must ensure that all records and delivery orders pertaining to such delivery are kept, and 
endorsed by the Resident Technical Officer, or Superintending Officer or its 
Representative.  The Contractor shall forward the same to the Superintending Officer or 
its Representative, if so requested, for verification purpose. 
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f) Should any of the materials and/or goods delivered, found to be defective, damaged or 
broken, the Contractor shall immediately notify the Superintending Officer, otherwise the 
Contractor shall be held responsible for making good, and entire replacement, at its own 
cost. Any delay to the completion of the Works due to the replacement shall not be 
claimable. 

 
g) The said materials and/or goods should have sufficiently allowed for normal wastage 

during construction. However, if the Contractor disputes the percentage allowed for 
wastage prior to incorporating such materials and/or goods into the Works, he will be 
required to notify the Superintending Officer and provide detailed calculation to verify the 
shortfalls.  The Superintending Officer will be the arbitrator in deciding the reasonable 
percentage factor for wastage to be applied for the various materials and/or goods. 

 
h) In the event if the Contractor has unduly incurred extra wastage, it will be its sole 

responsibility to secure and provide additional quantity of the same, entirely at its own 
cost.  No claims will be entertained by the Employer for such cause(s), unless the 
conditions of work, method of constructions, etc. have been altered through the 
Superintending Officer’s instructions.  

 
i) The balance or unused materials and/or goods supplied by the Employer, will remain the 

property of the Employer.  However, the Contractor shall be obliged to dispose these 
materials offsite, free of charge, if so requested by the Superintending Officer or 
Employer. 

 
j) The Contractor may be further required to provide additional storage space for addition 

materials and/or goods procured by the Employer (other than those to be fixed by the 
Contractor), and the Contractor shall assume responsibility on these additional materials 
and/or goods. 

 
 
20. Materials And/or Goods Supplied Under Prime Cost (PC) Items 
 

a) Whenever the Breakdown of Works include “Materials and/or Goods supplied under 
Prime Cost (PC) Items”, the requirements of “Materials and/or Goods Supplied by the 
Employer”, shall apply. 

 
b) The Contractor shall “Fix” the said materials and/or goods in accordance with that stated 

in the “Materials and Goods from Named Supplier”. 
 

c) Where a Named supplier is required by the Superintending Officer to “Fix Only” materials 
and/or goods supplied under a PC item, the cost of such fixing will be added to the said 
Prime Cost.  No claims for alleged loss of profit arising from deletion of “Fix Only” by the 
Contractor, will be entertained.   

 
d) The decision for “Fix Only” to be executed by others shall be solely the responsibility of 

the Superintending Officer. 
 

e) The amounts included against the final adjusted PC items will be nett after deducting all 
trade or other discounts. 
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PRELIMINARIES FOR THE WHOLE PROJECT 
 
Notes:  
 
The Contractor shall note that this section sets out the conditions and requirements in regard to 
Preliminaries for the Works.  All pricing for preliminaries shall be priced in the table above - 
Preliminaries, and the cost for each item shall correspond with the items and description contained 
herein.  
 
1. SCOPE OF WORKS 

 
The extent of Works included in this Contract shall be as described in the Contract 
Documents or reasonably inferred therefrom.  
 
The Contractor shall carefully study the Contract Documents, and satisfy itself as to the full 
extent, character and nature of the Works to be performed under this Contract. The Employer 
shall not entertain any claim arising from the Contractor's failure to study these Documents.  
 

2. SPECIFICATIONS 
 
i) Under Clause 1.1 of the Conditions of Contract, the term “Specification” shall also include 

the ‘BCA’s National Productivity & Quality Specifications’. 
 
The Contractor's attention is drawn to the fact that the specification does not purport to 
repeat any clause which has been specified or fully described in the Specification and 
Drawings.  
 
The specification is to be read in conjunction with the aforesaid Specification that sets out 
generally the Employer's requirements as regards quality of materials and workmanship. The 
Contractor shall familiarise itself with the Specification and refer to clauses appearing under the 
relevant work sections.  
 
 

3. CONDITIONS OF CONTRACT 
 
The Conditions of Contract shall be the Public Sector Standard Conditions of Contract Design and 
Build, 2020, including the Appendix, any Option Modules, Particular Conditions and 
supplementary amendment thereto.  
 
Further details or additional requirements in respect of some but not all of these Conditions are 
given herein solely for the guidance of the Contractor; notwithstanding this, the 
Contractor shall be fully responsible for taking all the implications of the Conditions of 
Contract into account. 
 
1 Definitions and Interpretation 
1.1 Definitions 
1.2 Singular and Plural 
1.3 Headings and Marginal Notes 
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1.4 Joint and Several Liability 
 
2 Superintending Officer and Superintending Officer's Representative 
2.1 Superintending Officer's Authority 
2.2 Superintending Officer's Representative 
2.3 Superintending Officer's Authority to Delegate 
2.4 Appointment of Assistants 
2.5 Instructions by Superintending Officer 
2.6 Failure to Comply with Superintending Officer's Instructions 
2.7 Urgent Repairs 
2.8 No Obligation to Exercise Powers 
 
3 Contract Documents 
3.1 Contract Documents to be taken as Mutually Explanatory 
3.2 Custody and Supply of Drawings and Documents 
3.3 Drawings to be Kept on Site 
3.4 Need for Further Information etc. 
3.5 Further Supplementary Information etc. and Instructions. 
3.6 Use of Contractor’s proposal and Employer’s Requirement 
3.7 Confidentiality of Information Supplied to Contractor 
3.8 Delay and Time 
 
4 General Obligations of the Contractor 
4.1 Contractor's General Responsibilities 
4.2 Employment of Qualified Personnel 
4.3 Responsibility for Identifying Ambiguities, Discrepancies, etc. 
4.4 Security Deposit 
4.5 Sufficiency of Tender 
4.6 Patents, Trademarks, Copyrights, etc. 
4.7 Design, Specifications and Other Information 
4.8 Prior Written Acceptance 
 
5 Sub-Surface and Ground Conditions 
5.1 Inspection of Site and Geotechnical Information 
5.2 Adverse Physical Conditions 
5.3 Underground Services 
 
6 Works Designed by the Contractor 
6.1 Contractor’s Warranty of Design 
6.2 Submission of Documents prior to Commencement 
6.3 Submission of Documents after Completion 
6.4 Amendments and Modification of Accepted Design 
 
7 Notices and Fees 
7.1 Generally 
7.2 Variations arising from Compliance 
7.3 Cost of Compliance 
 
8 Setting Out 
8.1 Accurate Setting Out 
8.2 Errors in Setting Out 
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Registered Surveyor  
 
The setting out of the Works shall be carried out by a registered surveyor. All survey marks 
and pegs shall be protected and maintained. If any of the survey marks and pegs is displaced, 
the Contractor shall reinstate it at its own expense.  
 
The registered surveyor shall certify that works have been correctly set out in accordance 
with the Drawings. One set of tracings and four sets of prints and one soft-copy in CD-ROM of "as 
set-out drawings" as prepared and endorsed by the registered surveyor shall be submitted 
to the S.O. within two months after completion of the Works.  
 
The Contractor shall note that employing a registered surveyor to set out works on its behalf 
does not relieve him of its responsibility under the Contract. Should any inaccuracy occur, 
the cost of any corrective measure and legal claim shall be borne by the Contractor. The 
Employer shall not entertain any claim for such costs or loss of time incurred as a result of 
inaccurate setting out.  
 
The Contractor shall, as and when directed by the S.O., provide adequate surveying 
equipment on Site for use of the S.O. for checking purposes.  
 
9 Programme for the Works 
9.1 Programme to be Furnished 
9.2 Revision of Programme 
9.3 Acceptance of Programme 
9.4 Failure to Submit Adequate Programme 
 
 
Preliminary Tender Programme  
 
The Contractor shall submit with its tender a preliminary programme showing how he intends 
to organise, carry out and complete the Works within the Contract Period. The programme shall 
identify the sequence of the main operations and the time limit within which the Contractor 
proposes that each operation shall commence and complete.  
 
The programme shall not form part of the Contract unless specifically agreed to in writing before 
award of the Contract.  
 
 
Programme for the Works  
 
The Contractor shall submit its programme for the Works in accordance with the requirements 
of the Contract. The work programme shall include details of all trades to demonstrate 
phasing/ interfacing/ delivery time and methodology of carrying out the works. The proposed 
timeline and work schedule for the complete implementation of the development of the project 
will show the critical key-dates, and the program shall be in Gantt Chart Format, using 
Microsoft Project, or other approved equivalent software, clearly showing the critical path 
network.  
 
The Contractor shall submit two copies of the programme to the S.O.  A copy of the approved 
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programme shall be retained on the Site.  
 
 
Weekly Progress Report  
 
The Contractor shall monitor the progress of the work and submit weekly reports to the S.O. 
showing the actual progress of the work compared with the scheduled progress in the 
programme.  
The report shall include the progress status for each trade of work, number and types of 
workmen employed, materials delivered and construction equipment used, compared with 
the planned activities and resources. The contractor shall also include weekly photographs, 
material samples submission status, shop drawings submission status, mock up schedule, 
weekly forecast of works and manpower, safety reports, safety meeting minutes, variation 
claims update and summary, RFI log, etc. in all its weekly progress reports.  
 
10 Quality in Construction 
10.1 Plant, Materials, Goods and Workmanship 
10.2 Contractor to Provide Everything Necessary for Testing 
10.3 Cost of Samples 
10.4 Cost of Test 
10.5 Examination and Measurement of Works before Covering Up 
10.6 Uncovering and Making Openings 
10.7 Defects during the Progress of the Works 
10.8 Default of Contractor in Compliance 
 
11 Administration 
11.1 Days and Hours of Working 
11.2 Contractor's Representative 
11.3 Removal of Workmen and Other Personnel 
11.4 Access for Superintending Officer 
 
 
Works Requiring “Standing” Supervision  
 
Notwithstanding the provision in Clause 11, works which require “standing” supervision e.g. 
concreting, piling, mixing of cement and sand for plastering or screeding and mixing of paints 
and the like, etc., shall be carried out between 8.00AM and 6.00PM on Mondays to Fridays and, 
between 8.00AM. and 1.00PM. on Saturdays. The prior written permission of the S.O. will 
have to be obtained if, in the exigency of the case, such works are to be executed outside these 
hours.  
 
No claim for loss or delay consequent upon the Contractor's failure to comply with this Clause will 
be entertained.  
 
12 Possession of Site and Commencement of Work 
12.1 Commencement of Works 
12.2 Site Possession 
12.3 Failure to Give Possession 
12.4 Rights of Access etc. 
12.5 Other Contractors 
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13 Suspension 
13.1 Suspension of Work 
13.2 Suspension Lasting More than 90 days 
 
14 Time for Completion 
14.1 Contractor to Complete on Time 
14.2 Extension of the Time for Completion 
14.3 Notice 
 
Contract Period 
 
The period of completion of the Works shall be deemed to include Sundays and Public Holidays. 
 
 
Working Hours 
 
All works can only be carried out between 8.00AM and 6.00PM daily (6 days [Monday to Saturday] 
per week). The prior written permission of the SO will have to be obtained if, in the exigency of 
the case, such works are to be executed outside these hours. 

 
 

Compliance to NAFA’s House Rules 
 
The Contractor shall comply with all house rules, including but not limited to, site access, 
security, hot works and such approvals obtained from the relevant departments on a daily basis. 
 
15 Expediting Progress of Works 
15.1 Notification to Expedite 
15.2 Work to Expedite Progress 
 
16 Liquidated Damages 
 Refer to Appendix to PSSCOC. 
16.1 Payment by the Contractor 
16.2 Reduction of Liquidated Damages 
16.3 Employer's Common Law Rights for Damages 
16.4 Extension of Time during Delay Period 
 
17 Substantial Completion 
17.1 Certificate of Substantial Completion 
17.2 Access to Remedial Work 
17.3 Completion of Phase or Part 
 
18 Defects 
18.1 Completion of Outstanding Works and Remedying Defects 
18.2 Cost of Remedying Defects 
18.3 Diminution in Value of Works 
18.4 Contractor to Search 
18.5 Liability at Common Law 
 
19 Variations to the Works 
19.1 Variations 
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19.2 Power to Order Variations 
19.3 Submission of Quotations 
19.4 Alternative Proposals by Contractor 
 
 
Variation Meetings  
 
The Contractor (including its Named Sub-Contractors where requested), unless directed 
otherwise, shall attend regular variation meetings convened by the SO, to verify variations 
issued and to settle variation claims. The meetings shall be chaired by the SO. 
 
The Contractor shall submit to the SO an up-to-date statement of its variation claims at the 
variation meetings and he shall ensure that the claims are made in accordance with the 
provisions of the Contract.  
 
20 Valuation of Variations 
20.1 Valuation Methods 
20.2 Agreement on Valuation 
20.3 Provisional Sum Items 
20.4 Dayworks 
 
 
Star Rates  
 
Where the Contractor contends that work is not of a similar character or executed under similar 
conditions as priced in the Schedule of Rates, he shall give to the S.O. a written notice within 
seven days from the time of receipt of the instruction from the S.O. with regard to such work for 
the S.O.'s consideration. Unit rates for such items shall be termed 'Star Rates' and will be 
indicated thus ' * ', if so decided by the SO.  
 
The Contractor shall declare on the prescribed form that the prices quoted in the supporting 
vouchers / invoices are nett of trade discounts. The SO. may request for documentary 
evidence of the amount paid by the Contractor to its suppliers and / or subcontractors.  
 
21 Measurement 
21.1 Contractor to Attend Measurement 
21.2 Contractor to Provide Assistance 
21.3 Record of Measurements 
21.4 Failure to Agree Measurements 
 
22 Claims for Loss and Expense 
22.1 Reasons for Loss and Expense 
22.2 Sufficiency of Loss and Expense 
 
23 Procedure for Claims 
23.1 Notice of Claims 
23.2 Contemporary Records 
23.3 Substantiation of Claims 
23.4 Access to Contractor's Books and Documents 
23.5 Payment of Claims 
23.6 Failure to Comply 
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24 Construction Equipment, Temporary Works, Materials and Goods 
24.1 Exclusive Use for the Works 
24.2 Vesting 
24.3 Employer Not Liable for Damage 
24.4 Conditions for Hire of Construction Equipment 
24.5 Revesting and Removal 
24.6 Incorporation of Clause in Subcontracts 
 
25 General Responsibilities 
25.1 Care of the Works 
25.2 Excepted Risks 
 
26 Indemnity Provisions 
26.1 Injury to Persons 
26.2 Damage to Property 
26.3 Contractor to Rectify Damage 
 
27 Insurance for Personal Injury, Work Injury Compensation and Property Damage 
27.1 The Policies 
27.2 Damage to Property when Contractor Not Negligent 
27.3 Default in Insuring 
 
28 Insurance of the Works 
28.1 Risks to be Insured 
28.2 Application of Insurance Moneys 
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INSURANCE 
 
A. Without limiting the obligations and responsibilities of the Contractor under Clauses 27 and 

28 of the Conditions of Contract, the Contractor shall effect a Work injury Compensation 
Policy and a Contractors’ All Risk Policy with an insurance company or insurance companies 
approved by the Superintending Officer. 
 

B. The Contractor shall submit the proposed name of the insurance company or insurance 
companies for consideration of the Superintending Officer at the time of submission of this 
tender. 
 

C. Contractor shall submit evidence of insurance premium payment and cover note / policy 
schedule to the Superintending Officer prior to commencement of any works under the 
contract.  
 

D. All insurance policies shall be in the joint names of the Employer, Contractor and sub-
contractors of any tier.  Other than in respect of Work injury Compensation insurance, the 
insured Employer, Contractor and sub-contractors shall include their respective directors, 
officers and employees.  The policies shall begin before commencement of any work under 
the Contract until 14 days after the Date of Substantial Completion certified by the 
Superintending Officer plus the twelve (12) months Defect Liability Period. 
 

E. The Contractors’ All Risk policy shall include Consultants and their authorised 
representatives as insured parties in respect of their site activities only. 
 

F. The Work Injury Compensation policy shall cover the Contractor and/all sub-contractors 
(including designated or Named sub-contractors) of any tier for their legal liability, whether 
under the Work Injury Compensation Act or at common law, for death, illness or injury of 
employees arising in the course of their employment in connection with the carrying out of 
the Works. The Policy shall be extended to include an endorsement for waiver of 
subrogation.  The policy shall also cover the Employer’s vicarious liability for whether under 
the Work Injury Compensation Act or at common law, for death, illness or injury of 
employees of the Contractor and/or all sub-contractor of any tier arising in the course of 
their employment in connection with the carrying out of the Works. 
 

G. The Contractors’ All Risk policy shall provide cover in respect of physical loss or damage to 
the Contract Works on an “all risks” basis and shall also cover the legal liability of the insured 
parties for accidental damage to third party property and/or accidental bodily injury to third 
parties arising from the carrying out of the Contract Works. 
 

H. The cover for loss or damages to the Contract Works shall be for the full replacement value 
thereof including all unfixed goods and materials delivered on or adjacent to the Site plus 
ten (10) percent to cover professional fees and five (5) percent for removal of debris and 
seven (7) percent for goods and services tax (GST). 
 

I. The cover for legal liability to third parties for accidental property damage and/or accidental 
bodily injury shall have a limit of liability of S$5,000,000.00 any one occurrence with the 
number of occurrences being unlimited for the period of insurance. 
 

J. The cover under the Contractor’s All Risks policy in respect of physical loss or damage shall 
be extended to include loss or damage to existing property of the Employer caused by the 
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carrying out of the Contract Works on a First Loss basis up to a sum insured of $2,500,000.00 
 

K. The cover for legal liability to third parties for accidental property damage and/or accidental 
bodily injury shall include a specific extension acknowledging that representative of the 
Building and Construction Authority who are on Site for purposes of conducting the 
assessment in connection with the Construction Quality Assessment System or CONQUAS 
and also inspectors, auditors and/or other persons exercising their respective duties, 
function and powers in compliance with the Workplace Safety and Health Act and/or its 
Regulations are regarded as third parties under the terms of the insurance policy. 
 
The Contractors’ All Risks Policy shall be further extended to include the following 
endorsements: 
 
Section I - MATERIAL DAMAGE TO THE WORKS 
 
i. Approved Adjusters 
ii. Strike, Riot and Civil Commotion 
iii. Time Adjustment Clause (72 hours) 
iv. Automatic Reinstatement 
v. Automatic Extension  
vi. Cessation of Work – minimum 90 days 
vii. Extra Charges for Overtime, Night work, Work on Public Holidays and Express 
Freight 
viii. Professional Fees 
ix. Escalation Automatic Increase Clause 
x. Removal of Debris 
xi. Inland Transit 
xii. Offsite Storage/Fabrication 
xiii. Airfreight 
xiv. Plans and Documents Clause 
xv. Public Authorities Clause 
xvi. Claims Preparation Costs 
xvii. Free Issues Materials 
xviii. Employees’ Personal Effects and Tools 
xix. Designers Risks 
xx. Extended Maintenance 
xxi. Loss Payee 
xxii. Waiver of Subrogation 
 
SECTION II – LIABILITY TO THIRD PARTY 
 
xxiii. Cross Liability 
xxiv. Jurisdiction Clause 
xxv. Non-Negligent Indemnity 

 
29 Damage to Property of Employer or Government 
29.1 Costs of Making Good Damage, Loss or Injury 
 
30 Assignment and Subcontracting 
30.1 Assignment by Contractor 
30.2 Subcontractors 
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31 Termination by the Employer 
31.1 Termination for Default 
31.2 Effects of Termination for Default 
31.3 Liquidated Damages after Termination 
31.4 Termination without Default 
 
32 Progress Payments and Final Account 
32.1 Payment Claims 
32.2 Payment Certificates 
32.3 Correction of Certificates 
32.4 Final Payment Claim 
32.5 Interim Final Account, Final Account and Final Account Certificate 
32.6 Period for Honouring Certificate 
32.7 Claim and Payment of Goods and Services Tax 
32.8 Delay in Certification 
 
33 Fluctuations 
33.1 Schedule of Materials 
33.2 Payment 
33.3 Contractor in Delay 
33.4 Sub-Contract Work 
 
34 Final Completion Certificate 
34.1 Time for Issue 
34.2 Certificate not Conclusive 
 
35 Settlement of Disputes 
35.1 Reference to the Superintending Officer 
35.2 Reference to Arbitration 
35.3 Arbitration in Event of Termination 
35.4 Powers of the Arbitrator 
35.5 Reference to Adjudication 
35.6 Mediation 
 
36 Recovery by the Employer 
 
37 Governing Law & Notices 
37.1 Law 

(1) The law governing this Contract and any arbitration commenced under these 
Conditions shall be the law of Singapore, and any such arbitration shall be held in 
Singapore. The application to this contract of the United Nations Convention on 
Contracts for International Sale of Goods is hereby expressly excluded.  
(2) Unless otherwise expressly stated in this Contract, a person who is not a party 
to this Contract shall have no right under the Contracts (Rights of Third Parties) Act to 
enforce any of its terms. 
(3) Where the Building and Construction Industry Security of Payment Act 2004 
applies to this Contract, all provisions in this Contract shall be read to give effect to the 
provisions of the Act. For that purpose, the parties shall be entitled to such rights and 
be subject to such obligations as may be set out in the Building and Construction Industry 
Security of Payment Act 2004 including the latest revisions in force at the time. 
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37.2 Notices 

 
 

4 PRELIMINARIES FOR THE WHOLE PROJECT 
 

Each individual item in the Preliminaries for the Whole Project must be priced and written in 
ink. The Contractor may, however, insert INC. (included) in the money column where it is the 
accepted practice to include with other items the value of (a) items of a minor nature and/or 
(b) general clauses (the value of which can be included in the cost of several individual 
items). Items left blank or unpriced or inserted dash (-) shall be deemed to have been included 
in the tender price.  
 
Payments towards items executed under “Preliminaries for the Whole Project” shall be made 
progressively in a manner to be agreed with the S.O.  
 
Generally, a mixture of the following mode of payment for “Preliminaries” items shall be 
adopted:- 
 
a) Items where expenditure is according to time shall be based on a “time basis” provided 

always that the programme of the Works is according to the planned and agreed 
schedule.  

b) Items where expenditure is expended based on the value of works shall be paid in 
portion to value of works executed in relation to the cost of the Whole Contract.  

c) Items that cannot be valued based on method (a) and (b) above shall accordingly be 
broken down into its element costs and payment for the item made in accordance with 
the breakdown (for example: The item for temporary buildings could be broken down 
into elements of (i) erection (ii) maintenance and (iii) clearing away upon completion of 
contract. Upon erection, the cost of erection for the item shall be included in the 
progress payments). During evaluation of Tenders, the Contractor shall submit 
breakdown of such items for purposes of payment during the progress of the Works. 

 
 

5  EARTH CONTROL MEASURES 
 

Not in Use. 
 
 
6 SITE INVESTIGATION 
 

The Contractor is deemed to have visited the site prior to submission of its tender and to have 
informed itself and made due allowance in the Contract Sum for all conditions pertaining 
to the Site, its location, condition of existing buildings and structures on adjoining 
properties, accessibility, boundary conditions, storage space, restrictions for loading and off-
loading materials, traffic restrictions, etc.  
 
Notwithstanding the soil investigation provided by the Employer for the tenderer’s information 
only, the Contractor  shall  be  deemed  to have  acquainted  itself  with  the  ground conditions 
and type of soil to be excavated and to have made its own assessment of the ground/soil 
conditions. The ground conditions are the Contractors risk and therefore should the Tenderer not 
be satisfied with the Soil Investigation Report provided, then it should, at its own cost, carry out its 
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own survey. 
 
 
 
 
7 CONTRACTOR’S SITE MANAGEMENT TEAM 
 

The Contractor shall constantly keep on site a team of competent construction professionals 
as specified in the Specifications and required by Statute and/or Regulations, and as are 
necessary for the proper planning, co-ordination, execution, supervision and management 
of the Works. The site team shall be subject to S.O.’s approval and shall be stationed on site 
on a full-time basis for the duration of the Contract.  

 
a) EMPLOYMENT OF PROJECT MANAGER 

 
 The Contractor shall employ one (1) Project Manager with at least ten (10) years of experience 

to manage the works throughout the duration of the Contract. The Contractor shall include the 
Project Manager in the pricing for preliminaries.  

 
The Contractor is required to submit the name, documentary evidence of the educational 
qualification and track record showing the experiences of the Project Manager during the 
tender submission. In addition, prior any replacement of Project Manager during the project 
duration, the Contractor must seek Project SO’s approval.  

 
The Project Manager must have sufficient experience and knowledge to manage all the various 
types of works as set forth in the Contract Specification to assume all the duties and 
responsibilities as set forth in the Contract. The Contractor shall ensure that the Project Manager 
can be readily contact at any time (24 hours) for the issuance of verbal directives with regard to 
the works.  

 
The Project Manager is fully responsible for the smooth operation of the whole work. Its duties 
shall include control of the workers, managing and co-ordinating all the sub-contractors to 
achieve a safe working environment, compliance with specifications, timely delivery and 
completion of works.  
 
The provision of the Project Manager shall not be construed to limit the Contractor’s 
responsibility and obligation in respect of adequate staffing, and in the event that additional 
Project Manager is required, the Contractor shall provide such staff at no extra cost to the 
Employer.  

 
b) EMPLOYMENT OF SITE SUPERVISOR 

 
The Contractor shall employ one (1) Supervisor, from the onset to coordinate and supervise 
the works including WSH requirements and site safety. The Supervisor shall be stationed at 
the site on a full-time basis for the duration of the Contract Period. The Contractor shall 
include the Supervisor in the pricing for preliminaries.  
 
The Supervisor must have relevant tertiary qualification or trade certification which is awarded 
by Building Construction Authority (BCA). 
 
The Contractor is required to submit the name, documentary evidence of the educational 
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qualification and track record showing the experiences of the Site Supervisor during the tender 
submission. In addition, prior any replacement of Site Supervisor during the project 
duration, the Contractor must seek Project SO’s approval.  
 
The duty of the Supervisor is responsible for the progress and coordination of the Works and 
to ensure that the work is carried out smoothly in accordance with the Contract Specification. 
Its duties shall not be limited to the above but any other duties in respect to the completion of 
the Project.  
 
 
The provision of the Supervisor shall not be construed to limit the Contractor’s 
responsibility and obligation in respect of adequate staffing, and in the event that any additional 
Supervisor(s) be considered necessary to properly and effectively supervise the execution of 
the Works, the Contractor shall provide such staff at no extra cost to the Employer.  

 
 
8 TREASURE TROVE 
 

Not in Use. 
 
 
9 USE OF THE SITE  

 
The Contractor shall use the site solely for the purpose of the Works. All activities 
occurring on the Site must be in connection with and exclusive to the Works. There must  
be no "spin-off" business activities and the Contractor shall not use the Site for other profit- 
making activities.  

 
 
10 ACTS AND REGULATIONS 
 

The Contractor shall comply with any current and written laws and bylaws, rules and 
regulations of any government ministry, statutory boards or other public authorities, which are 
applicable or relevant to the execution of the Works.  These include, but are not limited, 
to the following: - 

 
1. Requirements of the Ministry of the Environment and Water Resources relating to the 

proper provision, erection, and subsequent, disposal of toilet facilities; the proper 
disposal of trade effluent; the erection and operation of canteens; control of water 
pollution and drainage; control of air pollution, control of noise and erosion and silt 
control. 

2. Requirements of the latest Workplace Safety and Health Act and Factories Act, 
including the subsidiary legislation gazetted under the Act. The provision shall deem to 
include consequential amendments made to other written laws, regulations, code of 
practice and guidelines gazette by the Government. The Contractor shall be responsible 
for the Emergency Response Plan of the site.  

3. Requirements of the Ministry of Manpower forbidding the employment of illegal 
workers.  

4. Requirements of the current "Building Control Act” and “Building Control Regulations”.  
5. Requirements of LTA (Land Transport Authority) and Road Works Act.  
6. Requirements of Fire and Safety Shelter Bureau relating to compliance to the Fire 
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Safety Act and Code of Practice for Fire Precautions in Buildings.  
7. Requirements of National Parks Board.  
8. Requirements of PowerGrid.  
9. Requirements of Public Utilities Board.  
10. Requirements of Power Gas  

 
 

11 ACCESS 
 

The Contractor shall note that the Nanyang Academy Of Fine Arts shall remain open and in 
operation throughout the duration of the Works and therefore the Contractor is to pay 
special attention to the potential risks that working in close proximity to the public brings. 
The Contractors attention is drawn to the site boundary drawing showing the proposed line 
of the hoarding.  
 
The Contractor will not have sole use of the access used for this development, as it will also 
be used by others. The Contractor is to ensure that it does not obstruct or dirty the access 
throughout the duration of the Contract including roads, ramps, crossing over drains and/or 
channels, platforms, footpaths etc.  
 
At Substantial Completion, the Contractor shall clear away and make good all works disturbed 
to the satisfaction of the S.O. and any authority concerned, or pay charges for such making 
good as may be required by such authority.  

 
 
12 HOARDINGS 
 

The Contractor shall identify and demarcate its work within the Site by temporary metal 
hoardings. Gates, access doors and fastenings shall be included for the proper execution of the 
Works, for the protection of the public and occupants of adjoining premises and for meeting the 
requirements of the SO and the relevant authorities.  
 
The Contractor shall maintain the temporary hoardings throughout the duration of the Contract. 
On Substantial Completion, he shall clear them away and make good all works disturbed to the 
satisfaction of the SO.   
 
To refer to annex for the type of hoarding (smooth surface finishes) including its artwork to be 
provided throughout the contract to the satisfaction of the SO.  

 
 
13 PROTECTIVE BARRIERS, SCREENS, ETC 
 

The Contractor shall provide all necessary safety barricades, tarpaulins, screens, safety tape, 
reinforcement bar caps, etc. for the protection of the workpeople, occupants of adjoining 
property and the public, and shall alter, adapt and maintain them as necessary.  

 
The Contractor shall ensure that the barricades being erected on site are not in any way 
obstructing the vision of road users.  
 
The Contractor shall prior to the commencement of the Works, submit for the approval of the 
S.O., details on the position and type of barricades he proposes to use.  
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The Contractor shall not commence work until such approval by the S.O. is given.  
 
 

14 BUILDING CONSTRUCTION AUTHORITY (BCA) SIGNBOARD 
 

The Contractor shall erect and maintain on the Site, and where directed, One (1) No of BCA 
signboard per campus as approved by Building Construction Authority (BCA). 

 
 
15 SITE OFFICES 
 

Not in Use. 
 
 

16 OTHER SITE BUILDINGS 
 

No other site buildings shall be allowed within the project site without prior approval by the SO. 
 
 
17 SCAFFOLDING FOR ALL TRADES 
 

The Contractor shall provide all necessary temporary scaffolding, staging, planks, catwalks, 
gangways, ladders, etc. of whatever height for the proper execution and completion of the 
Works and pay all costs and charges in connection therewith.  He shall alter, shift and adapt from 
time to time as necessary and remove the same on completion of the Works.  
 
The Contractor shall only employ approved steel scaffolding for all works to the external surfaces 
of all structures.  
 
The Contractor shall be fully responsible for the design and safety of scaffolding and must 
allow for obtaining approval from the relevant Authorities and for submitting design details if 
required  
 
Should the Contractor strike any of its scaffolding before ascertaining whether it is 
required by any of its Sub-Contractor or by any Public Authority, he must re-erect it if so required 
at its own cost and expenses.  
 
 

18 WATER FOR THE WORKS 
 

The Contractor shall provide and maintain a temporary water supply and distribution system 
sufficient for the execution of the Works. The temporary water supply installation shall comply 
with the requirements of the Public Utilities Board. The Contractor shall alter, adapt, maintain 
as necessary and remove the installation upon completion of the Works, reinstate all works 
disturbed to the satisfaction of the S.O. and the Public Utilities Board and pay all costs, charges 
and fees in connection therewith.  
 
Where Works are carried out in existing Nanyang Academy Of Fine Arts premises, the Contractor 
may be allowed, subject to S.O. approval, to tap water from sources within the buildings, i.e. 
from existing water points, etc. In such instances, the Contractor shall install separate meters 
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and take readings of water and electricity consumed at the end of each month and submit 
these readings to the SO for certification. The SO shall certify the accuracy of the readings, and 
the Contractor shall subsequently reimburse NAFA for the amount of water consumed at the 
prevailing rates charged by Public Utilities Board. All reimbursements shall be made to NAFA  
within fourteen (14) days of the SO’s certification. All costs incurred for the installation and 
subsequent disconnection shall be borne by the Contractor. Nothing in the above shall be 
construed as an obligation of NAFA  to provide sources of water to the Contractor.  

  
 
19 TEMPORARY LIGHTING AND POWER  
 

The Contractor shall provide all necessary temporary lighting and electrical power 
including temporary wiring and meters required for the Works including that for Named Sub-
Contractors. The Contractor shall alter, adapt and maintain as necessary and shall pay all 
charges and clear away all on completion.  
 
The Contractor is required to engage a Licensed Electrical Worker (LEW) to install and maintain 
such temporary lighting and electrical power on the Site, and to ensure that they are in 
accordance with Singapore Standard CP 5/l998 - Electrical Installations and Singapore 
Standard CP 88 - Temporary Electrical Installations for Construction and Building Sites.  
 
All supplies of 60A and less shall incorporate a current operated Earth Leakage Circuit Breaker 
(E.L.C.B.) and direct tripping sensitivity of 20/30 mA and tripping time within 100msec.  
 
Where Works are carried out in existing Nanyang Academy Of Fine Arts premises, and where 
spare capacities are available, the Contractor shall be required to tap electricity from sources 
within the buildings, i.e. from existing OG boxes, etc. In such instances, the Contractor shall 
install separate meters and take readings of electricity consumed at the end of each month 
and submit these readings to the SO for certification. The SO shall certify the accuracy of the 
readings, and the Contractor shall subsequently reimburse NAFA  for the amount of electricity 
consumed at the prevailing rates of the Low Tension tariff charged by Singapore Power. All 
reimbursements shall be made to NAFA within fourteen (14) days of the SO’s certification. All 
costs incurred for the installation and subsequent disconnection shall be borne by the 
Contractor. Nothing in the above shall be construed as an obligation of NAFA to provide sources 
of electricity to the Contractor.  
 
In utilising such electricity from existing Nanyang Academy Of Fine Arts premises, the 
Contractor is to ensure that there will be no overloading of power and that the operations of 
the Nanyang Academy Of Fine Arts is not interfered with.  The Contractor shall undertake 
to indemnify Nanyang Academy Of Fine Arts from all damages arising from the tapping of 
the electricity supply from the existing Nanyang Academy Of Fine Arts.  
 
In addition, Contractor is to engage Nanyang Academy Of Fine Arts’ LEW for the endorsement 
of CS/3 Form and obtain the appropriate Electrical Installation license before arrangements can 
be made for the Turn On of power to the contractor's design and built site. 
 
The following are to be complied when tapping electrical supply from existing Nanyang 
Academy Of Fine Arts:  
c) The Contractor's LEW/PE shall propose the method and location for the tapping.  
d) The Contractor’s LEW/PE shall submit the proposed single line diagrams including 

calculations for the new connected load, phase load and balancing.  
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e) The Contractor shall install a proper surface mounted DB with IP55 rating and shall come 
complete with MCB and ELCB's protection.  

f) The trip setting shall also be more sensitive than the OG box from which the electricity 
is being tapped.  
 

In instances where electricity cannot be obtained from the existing Nanyang Academy Of Fine 
Arts, the Contractor shall use generators for the provision of temporary power. The Contractor 
shall get the prior approval of the S.O. for the use of generators and shall ensure that pollution 
levels are kept to a minimum. If in the opinion of the S.O. that the generators are contributing 
to environmental pollution, the Contractor shall remove/replace the generators to the 
satisfaction of the S.O. and all costs incurred shall be borne by the Contractor.  A valid Supply 
Installation license shall accompany the generators used throughout the period of the contract.  

 
 

20  PROVISION OF BULKS BINS AND DUMPING OF DEBRIS AND WASTE, ETC  
 

The Contractor shall not dump construction debris, rubbish and waste at the Site, vacant plot of 
land, roadside or drains as it may cause obstruction, pollution and chokes to the drains and water 
courses. All rubbish, construction debris and waste arising from the Contractor's occupation 
of the Site or Works must be collected, stored and removed off the Site in a manner as 
described below and in accordance with any relevant statutory acts, regulations, etc.  

 
The Contractor shall provide proper bulk bins for these materials. For storage of all inorganic 
waste such as building debris, dust, litter, timber, boxes, the bulk bins shall be of size not less 
than one cubic metre each. Separate bins with tight lid covers shall be provided for the storage 
of organic waste such as waste from canteens.  
 
The Contractor shall make all necessary arrangements for the collection and storage of such 
materials in the bins and remove them and all unwanted earth as often as necessary. The 
Contractor shall arrange for the disposal of:  
a) all non-combustible debris, rubbish, garbage, waste, etc. and unwanted earth to any 

approved location  
b) all combustible debris, rubbish, garbage, waste, etc. to Senoko, Tuas and Ulu Pandan 

Incineration Plants.  
 
and shall pay all disposal fees in connection therewith.  
 
No empty container or receptacle capable of collecting water and forming breeding places 
for mosquitoes shall be left in the open and the Contractor shall take all necessary steps 
to prevent the breeding of mosquitoes in the areas handed over to him during the period of the 
Contract.  
 

21 PROTECTION OF EXPOSED EXCAVATED SURFACES 
 

Not in Use. 
 
 
22 PROTECTION OF EXISTING SERVICES, ETC 
 

The Contractor shall maintain and protect all public drains, sewers, gas mains, water mains, 
electrical mains, telephone cables and the like in connection with the Works and shall make good 
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all damage to such utilities during the execution of the Works and shall indemnify the 
Employer against any claim arising therefrom.  
 
The approximate positions of certain services etc. may have been indicated in the Contract 
Drawings for the guidance of the Contractor but such details are not to be taken as complete. 
The Contractor shall, at its own expense determine the existence of other services etc. which 
are not shown in the Drawings by either cutting trial trenches or by making enquiries with 
the relevant service departments/companies.  

  
 
23 TESTING AND TESTING FACILITIES 
 

The Contractor shall carry out or arrange to carry out all tests stipulated in the 
Specifications and arrange for submission of copies of test results to the S.O. as soon as they are 
available. All tests and checks on Site shall be carried out in the presence of the S.O.  

 
All engineering testing services shall be carried out by testing laboratory approved by the S.O. 
The Contractor shall arrange and pay for all tests to be carried out as and when the S.O. may 
direct or at such intervals as the specifications so require.  
 
The cost of all samples, transport and other expenses incidental to testing shall also be borne 
by the Contractor.  

 
 
24 REIMBURSEMENT OF TESTING FEES TO CONTRACTOR 
 

The Contractor shall also carry out any other tests not specifically mentioned in the 
Specification but requested or required by the S.O. The Contractor shall arrange and pay for the 
tests to be carried out at approved testing laboratory as and when the S.O. may direct. The 
Employer will reimburse the Contractor for the laboratory fees only if the test results show that 
the materials tested meet the Specifications.  
 
The cost of all samples, transport and other expenses incidental to testing shall be borne by 
the Contractor.  
 
 

25 ELECTRICAL POWER AND WATER CONSUMPTION OF M&E SERVICES DURING TESTING AND 
COMMISSIONING 

 
The Contractor shall provide for all cost (including charges imposed by the Authorities) for the 
consumption of the necessary utilities for the testing and commissioning, and flushing of M&E 
systems and provide for the initial start-up, etc.  
 
 

26 SURVEILLANCE 
 

The Contractor shall provide for all necessary surveillance as may be required at all times and 
everything else necessary for the protection and security of the Works during the whole period 
of this Contract. 
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27 HOUSEKEEPING & FIRE SAFETY ON SITE 
 

The Contractor shall maintain a high standard of housekeeping and ensure fire safety on Site 
for the duration of the Contract. He shall keep the Site of its operations in as clean, neat and 
safe a condition as possible. 
 
All materials, particularly timber and other combustible materials, must be properly stored. 
Fire extinguishers shall be provided by the Contractor for all temporary buildings.  
 
All rubbish, debris, etc. shall be cleared from time to time.  In particular, the Contractor shall, at 
all times, keep all accesses free of debris, excavated materials and other obstructions.  
 
 

28 CLEANING UP AND REINSTATEMENT OF WORKS ON COMPLETION 
 
The Contractor shall leave every part of the Works included in this Contract in a clean, sound and 
perfect condition free from all flaws, cracks and settlement whatsoever at completion of the 
Works.  
 
On completion, huts, sheds, etc. shall be removed and the area occupied by same and used by 
the Contractor shall be reinstated, all damages made good and left clean and in perfect condition 
to the satisfaction of the S.O.  
 
All turf disturbed or destroyed by excavation, site huts, dumps of materials, lorries and the 
construction works, etc. shall be reinstated at completion and watered and rolled, etc. to the 
satisfaction of the S.O.  
 
 

29 MATERIALS 
 

All materials and fittings shall be in accordance with the latest revised B.S. or S.S. current at 
the time of tendering. Should no standard be quoted the materials or fittings shall be to the 
approval and satisfaction of the S.O.  
 
 

30 ORDERING MATERIALS 
 

The Contractor shall place its orders for specified materials at the earliest possible date after 
notification of acceptance of its tender or at such times as may be specifically stated 
elsewhere for any particular material. If, in the opinion of the S.O. the Contractor by its failure 
to order any specified material, or by its failure to deliver to the Site any specified material within 
the time stated for same, causes interruption or delay in the progress of the Works, then in 
either case, the S.O. may be at liberty to purchase such specified materials in whatever quantities 
he deems necessary and at the rates current in local markets at the time of purchase and all 
charges in connection therewith including delivery charges shall be borne by the Contractor 
and shall be deducted from money due or to become due to him under this Contract and 
neither profit nor extension of time shall be allowed to the Contractor in respect of such items. 

 
 
31 CONTROL SAMPLES 
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Where materials and fittings are specified to be "approved", samples shall be submitted for 
approval at the earliest possible date after notification of acceptance of the Contractor's tender 
and before any order or bulk delivery to the Site is made. The Contractor shall provide the 
samples for approval by the S.O., and such approved samples shall be kept as a record of 
materials to be incorporated in the Works. The samples shall comprise materials in their final 
form. All samples which are approved will indicate the minimum standard to be maintained in 
the execution of the Works and shall be so marked and retained by the S.O.  
 
In the case of rejection, further samples shall be submitted until they are approved. All samples 
shall be submitted free of cost. The S.O. may reject any material or workmanship which, 
in its opinion, is not up to the approved standard. No claim arising therefrom shall be 
entertained.  
 
The S.O. may send the samples to laboratories for testing. The cost of all samples and 
transport for tests shall be borne by the Contractor. The Employer will pay for the laboratory 
fees only if the test results show that the materials tested meet the specified standards.  

 
 
32 MOCK-UPS 
 

The Contractor shall construct mock-ups for the purpose of pre-assessing the material and quality 
of works expected in the Contract.  
 
The Contractor shall prior to manufacture of elements of the Works, construct (to the approval 
of the S.O.) full scale three-dimensional sections where described in this section or shown on 
the drawings, utilising final specified materials, but not necessarily final production techniques. 
As far as possible and in accordance with the Contractor’s planning and programming, the 
mock-ups should be done on site and used as the actual work/final product (after approval). 
Timing of the mock-ups should be such that they are done before the scheduled time for the 
actual construction of the final product.  

 
The mock-ups shall be completed before commencement of the architectural works and shall 
be executed to the satisfaction of the S.O. The Contractor shall allow a reasonable timeframe 
in the Contract Programme for preparation of mock-ups and for S.O.’s viewing and approval of 
the mock-ups. There should also be sufficient float time for S.O.’s rejection of the mock-ups 
and for the Contractor to rectify or re-do the mock-up to the S.O.’s satisfaction.  
 
The S.O. may reject any mock-up which, in its opinion, is not up to the approved standard. 
If the mock-up is rejected, the Contractor shall undertake all necessary rectification and 
remedial works to the mock-up to achieve the quality and workmanship as specified. No 
time and cost claims arising therefrom shall be entertained.  
 

 All mock-ups approved by the S.O. shall be the minimum reference standard of 
workmanship the Contractor would have to provide in the execution of the works. 

 
 Refer to NAFA Employer’s Requirement for mock-up requirements. 
 
 
33 ITEM SPECIFIED BY NAME 
 

Where a material, article, product or equipment is specified by trade name, brand, catalogue 
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reference or manufacturer's name, the Contractor shall use only such material, article, 
product or equipment as specified. Where a list of alternatives is given in the specification, the 
Contractor may use any of the listed alternatives.  
 
Where the phrase "or equal and approved" appears after a material, article, product or 
equipment specified by trade name, brand, catalogue reference or manufacturer's name, the 
Contractor may propose substitutes for consideration in its tender submission, together with 
such drawings, specifications, samples, manufacturer's literature, performance data and test 
results, and cost proposal and other information as are necessary for the Employer to evaluate 
the proposed substitutes completely.  
 
If the Contractor did not propose any substitute for the Consideration of Employer in its tender, 
then he shall be bound to provide the listed item. If a substitute proposed by the Contractor 
is not in compliance with the specifications, its tender may be rejected, unless in its tender 
submission, he has clearly confirmed that he would provide the listed item if the proposed 
substitute were found unacceptable.  
 
 

34 SUBSTITUTIONS AFTER AWARD OF CONTRACT 
 

After the award of the Contract, the Contractor shall not substitute any material, article, product, 
or equipment specified (hereinafter called the "specified item") in the Contract without the prior 
written approval of the S.O.  
 
If the Contractor wishes to propose a substitution for a specified item, he shall make a timely 
written request to the S.O., stating the reasons (as supported by documentary evidence) for 
the request. He shall also provide such drawings, specifications, samples, manufacturer's 
literature, performance data and test results, and other information as is necessary for the 
S.O. to evaluate the proposed substitution completely. Any deviation from or non-compliance 
with the contract requirements shall be highlighted and brought to the attention of the 
S.O., failing which the Contractor shall be deemed to warrant that the proposed substitute 
will comply with the contract requirements.  
 
The Contractor shall also submit details of the comparative prices for the specified item and 
the substitute to the S.O. and indicate the savings accruing to the Employer.  
 
For the avoidance of doubt, the Contractor is bound to provide the specified item under 
the Contract. The decision  whether  or  not  to  consider  the  request  for substitution and to 
accept or reject it is entirely a matter of discretion for the S.O. and the Employer whose decision 
shall be final and binding. Any delay or alleged delay on the part of the S.O. or the Employer 
in considering the Contractor's request for substitution or in coming to a decision shall not 
entitle the Contractor to an extension of time or additional payment.  

 
 
35 GUARANTEES 
 

Prior to the issue of the Certificate of Substantial Completion the Contractor shall submit to 
the S.O all original guarantees, warranties, test and performance certificates etc. called for in 
the Contract Documents including manufacturer’s operating manuals and instructions.  

 
36 SAFETY REQUIREMENTS FOR BUILDING OPERATIONS AND WORKS OF ENGINEERING 
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CONSTRUCTION  
 

Not in use 
 
 
37 TRAFFIC CONTROL AND ROAD SAFETY 
 

Not in Use. 
 
 
38 USE OF ROADS AND HIGHWAYS 
 

All operations necessary for the execution of the Works and the construction of any temporary 
works shall as far as practicable be carried out so as not to interfere unnecessarily or 
improperly with the use of public or private roads and footpaths, highways or bridges or 
property whether in the possession of the Employer or of any other person.  

 
The Contractor shall use every reasonable means to prevent damage to existing roads,  
highways,  footpaths,  culverts,  bridges,  etc. caused  by  any  traffic  of  the Contractor or any 
of its sub-contractors etc. He shall not subject any of the roads, highways or bridges 
communicating with or on the routes to the Site to extraordinary traffic and in particular shall 
select routes and use vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the moving of plant and materials or manufactured or 
fabricated articles from and to the Site shall be limited as far as reasonably possible.  
 
The Contractor shall make good all damage to existing roads, footpaths, culverts, bridges, etc. 
caused by or in any way attributable to its workpeople, it’s or any vehicle or plant entering or 
leaving the Site, and shall at its own expense maintain, repair and reinstate the aforesaid to their 
original condition to the satisfaction of the S.O.  
 
The Contractor shall take note that under the LTA’s Code of Practice for Road-Opening 
Works, it is a requirement to engage a full-time supervisor to supervise the road openings, 
signing arrangement, reinstatement works and to receive directions from LTA. The supervisor 
shall possess a relevant certificate as issued and approved by BCA.  

 
The Contractor shall verify with the authorities whether any restrictions exist as regards 
free passage at any time of vehicles or plant approaching or leaving the Site; and he shall provide 
against any limitation of such free passage.  

  
The Contractor shall indemnify the Employer in respect of all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to 
the aforesaid matters.  

 
 
39 LIABILITY FOR NUISANCE, ETC 
 

The Contractor shall bear all risks and responsibilities in carrying out the Works and shall be 
responsible during the progress of the Works for any damage or disturbance to existing or 
adjoining properties, or annoyance or nuisance to residents and users of these properties arising 
out of the execution of the Works.  
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The Contractor shall be responsible for restricting its workmen only to the Site of the Works and 
shall prevent trespass into adjoining properties and existing buildings.  
 
The Contractor shall indemnify the Employer against all claims resulting from the above 
liabilities.  

 
 
40 NUISANCE CAUSED BY THE LITTERING OF PUBLIC HIGHWAYS WITH EARTH, ETC  
 

The Contractor shall not litter public highways with earth, mud, debris, etc. To prevent littering of 
the public highways by vehicles moving out of a muddy site, the Contractor shall provide 
facilities and labourers to wash off mud and earth before any vehicle leaves the Site.  
 
The Contractor shall allow for any cost incurred in complying with this requirement. Should the 
Contractor fail to comply with this requirement, the S.O. may employ labourers and/or take 
whatever necessary actions to comply with the requirement and any cost incurred shall be 
deducted from any money due or to become due to the Contractor.  
 
 

41 CONTROL OF CONSTRUCTION SITE NOISE 
 

Upon the award of Contract and prior to commencement of the Works, the Contractor shall notify 
the Employer to forewarn them of any noisy construction activities that would be carried out. This 
is ensured that there are no disturbances to the Nanyang Academy Of Fine Arts visitors during 
events, concerts, etc held within the Nanyang Academy Of Fine Arts, besides promoting good 
public relations. The Employer shall not be under any liability to the Contractor for any loss to 
the Contractor due to lack of good public relation practices by him and/or lack of tolerance 
and understanding by aggrieved Nanyang Academy Of Fine Arts visitors arising from the Works.  

 
42 PROGRESS PHOTOGRAPHS 
 

The Contractor shall allow for the cost of taking photographs to show the progress of works as 
directed by the S.O.  
(a) The Report shall be typed, printed and bound. It shall be supported by graphics and 

photographs. The Photographs will be required each month and must be submitted 
together with the progress report.  

(b) Caption is required for each and every photograph. 
(c) Unless the SO directs otherwise, the Contractor’s Report shall, at least comprise: 

- Introduction 
- Summary of Progress Report highlighting impact on critical paths 
- Fortnightly Progress Report and Photographs 
- Projected schedule for the Following Fortnight 
- Weekly Work Schedule 
- Performance Report (includes percentage of completion vs construction 

programme)  
- Cash Flow Projection Chart (Actual vs projected) 
- Variation Register 
- Project Submission Register (status of material sample / shop drawing 

submissions and approvals)  
- Project Query Register 
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- Status Report (on daily manpower, equipment deployed on site and on any 
specific trades.) 

- Narrative Report  
 
 
43 PHOTOGRAPHS OF COMPLETED PROJECT 
 

Upon completion of the project, the Contractor is to compile all the monthly progress 
construction photographs in digitised format (with captions) and to submit to the S.O. 2 weeks 
after substantial completion of the project. 

 
The ownership and copyrights of all photographs shall be vested in the Employer, and 
these shall not be used for any purpose whatsoever without the S.O.'s approval.  

 
 
44 MAKING GOOD/REINSTATEMENT 
 

The Contractor shall be responsible for making good and reinstatement of all existing works and 
properties disturbed in the course of, attributable to, or arising out of, its execution of the 
works to match, at its own cost and time to the satisfaction of the S.O. All making good and 
reinstatement are subjected to one (01) year defect liability period upon the certified completion 
of the contract.  

 
 
45 MECHANISATION 
 

The Contractor shall allow for the provision of all necessary plant, tools, hoists, materials, 
labour etc. for the duration of the Contract and shall allow for all labour and material in 
installing, operating, moving, adapting, maintaining same as necessary and subsequently 
removing on completion.  

 
All mast derrick cranes, hoists, cranes etc. shall be erected in a manner so as not to affect 
progress of the Work or cause damage to the permanent works. The Contractor shall ensure 
that all plant, tackles equipment etc. shall be erected to conform to the requirements of the 
relevant Authorities and to the satisfaction of the S.O. All plant shall be periodically checked with 
an updated "Worthiness Certificate".  

 
The cost of providing, erecting and maintaining all the plant and equipment etc., the paying of 
hire fees and the effecting of all necessary insurances pertaining thereto shall be borne by the 
Contractor.  
 
The location of all major plant shall be submitted for the approval of the S.O. in the form of 
layout plans clearly indicating the levels, loads and attachments to structure at least two weeks 
prior to commencement of erection on Site  

 
 
46 APPENDICES 
 

Not applicable. 
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47 PRE-CONSTRUCTION CONDITION SURVEY AND CABLE DETECTION WORKS 
 

Not in Use. 
 
 
48 CO-ORDINATED SERVICES  DRAWINGS  FOR  MECHANICAL,  ELECTRICAL, PLUMBING AND 

SANITARY SERVICES, ETC  
 

The Contractor shall bear all costs and shall be responsible to produce the necessary number of 
the co-ordinated services drawings for all Mechanical, Electrical, Plumbing and Sanitary 
Services, etc. as indicated below. The drawings shall include plans, elevations and sections 
showing locations and levels of all services. Prior to final drawings, all drawings shall first be 
submitted for approval:- 
a) 3 copies to the S.O.  
 
The Contractor shall be responsible for the requirements of the architectural concept and not 
to change the details to meet the wrong designs, which all costs for rectification shall be 
borne by the Contractor.  
 
 
The location of all major plant shall be submitted for the approval of the S.O. in the form of 
layout plans clearly indicating the levels, loads and attachments to structure at least two weeks 
prior to commencement of erection on Site. 
  
 

49 SHOP DRAWINGS 
 

Where shop drawings are required for Works, the Contractor shall provide complete and 
properly drawn copies of such drawings to the S.O. for approval. The Contractor shall allow a 
period of not less than fourteen (14) days for the S.O. to study the drawings for approval.  

 
Unless otherwise stated elsewhere two sets of all shop drawings (in softcopy and hardcopy) shall 
be submitted to the S.O. for its approval. The drawings shall be drawn by fully qualified 
draughtsmen.  

 
 The drawings shall be drawn in AutoCAD, and shall be neat and clearly legible. Such 

drawing shall be submitted as soon as possible after award of the Contract and each of the 
Named Subcontracts and in any case in sufficient time to permit review and consideration by the 
S.O. so that any undue delay to the ordering, delivery, fabrication or installation of the works 
could be avoided. Where modifications are required of the shop drawings, the shop drawings 
once modified shall be resubmitted for further review by the S.O. Delay caused by late 
submission of such drawings or modifications thereto arising from repeated errors, 
unacceptable details, unclear or insufficient information will not be reasons for request for any 
extension of time.  

 
 No work shall be carried out until the relevant shop drawings have been submitted by the 

Contractor and approved by the S.O. Electronic AutoCAD drawings shall be issued by the 
Contractor as and when requested by the S.O.  

 
 It should be clearly understood that the approval of shop drawings by the S.O. does not 

constitute checking of detail measurements or acceptance of auxiliary units or materials. 
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Notwithstanding the review and approval by the S.O. the Contractor shall not be relieved of its 
primary responsibility and obligation under the Contract.  

 
 
50 AS-BUILT DRAWINGS 
 

During construction, the Contractor shall maintain accurate records of the Works. This 
information shall be entered by the Contractor on prints of drawings and supplied to the S.O. The 
drawings to be updated progressively shall show all deviations and changes due to site 
conditions, variations and other causes to record the Works as constructed or installed. The 
drawings shall be the as-built record of the Works as finally constructed.  

 
Upon substantial completion of the Works and within one month, the Contractor shall submit in 
the latest version of AutoCAD compatible or a format to be approved by the S.O., three sets of 
the as-built drawings for verification. Upon verification by the S.O., the Contractor shall within 
two weeks thereof submit to the S.O. three sets of as-built tracings and CD-ROM(s) depicting 
all aspects of the Works including position of equipment, fittings, accessories, fuseboards, 
fitted together with wiring diagrams and distribution diagrams.  
 
The as-built drawings shall include the name and address of the Contractor, date, scale, 
drawing numbers and titles. In addition, the following particulars (including the appropriate 
logos) shall be printed above the Contractor’s name:- 
i) Owner: Nanyang Academy Of Fine Arts 

 
The Contractor shall submit the draft As-Build & O & M manual at least 1 month before the 
completion. The final and approved As-Built & O & M manual must be submitted upon 
Completion. The submission for draft shall consist of:  

- 1 set of paper prints (Full scale Drawings & Manual) 
- 1 set of CD ROM (Drawings & Manual) 

The final submission shall consist of:  
- 3 sets of paper prints (Full scale Drawings & Manual)  
- 3 set of CD ROM (Drawings & Manual)  

 
 
51 TEMPORARY OCCUPATION PERMIT (TOP) 
 

The Contractor is required to programme and complete the Works in such a manner that the 
Temporary Occupation Permit (TOP) and Temporary Fire Permit (TFP) for the Building (if 
required) can be applied by the Contractor 

 
All works to enable the various submissions to be made for obtaining TOP and TFP must be 
completed at a date not later than one (1) month prior to the Date of Substantial Completion of 
the Contract as programmed below:- 
a. Urban Redevelopment Authority  
b. Ministry of Environment and Water Resources 
c. Fire Safety and Shelter Bureau 
d. Building and Construction Authority 
e. Energy Market Authority  
f. Public Utilities Board 
g. National Parks Board  
h. Land Transport Authority 
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The Contractor shall allow here for all costs and expenses that he considers he may incur as a 
result of complying with the above requirements.  

 
 
52 BUILDER’S CERTIFICATE OF COMPLETION OF THE BUILDING WORKS AND CERTIFICATES FOR 

AUTHORITIES  
 
The Contractor will be required to submit a properly completed and signed Builder's Certificate 
of completion of the Building Works when requested by the S.O. The Contractor shall also 
submit all fully endorsed certificates as required of the Professional Engineer, Licensed 
Electrical Worker, Licensed Plumber, etc. for the purpose of obtaining TOP, CSC, FSC.  

 
 
53 CONTRACT SUM INCLUSIONS 
 

The Contractor shall include the cost implications of any requirements, conditions, 
stipulations and restrictions specified or intended or reasonably implied or inferred in 
the Employers Requirements.  

 
 
54 ANY OTHER ITEM OR WORKS NOT INCLUDED ABOVE 

 
The Contractor shall include for any works not covered by the foregoing items but are 
either indicated or implied on the Drawings or described in the Specification and/or not 
shown in the drawings or specified but are necessary for the proper execution and 
completion of the Works.  If this item is left unpriced, it shall be deemed that the same 
have been included and allowed for in the overall price and no subsequent claims for 
extra payment arising from Works due to lack of knowledge or any omissions of 
incidental/ancillary/obvious works will be entertained. 

 
55 WORKING WITHIN OPERATIONAL MRT PREMISES 

 
The Works are to be carried out within an operational MRT station environment at 
Bencoolen MRT Station. The Contractor shall allow for all constraints associated with 
working within a live transport facility, including restricted access, controlled working 
hours, security requirements, noise and vibration limitations, and the need to maintain 
safe and uninterrupted MRT operations at all times. All works shall be planned, 
coordinated, and executed in accordance with the requirements of the MRT Operator, 
relevant authorities, and the SO, and shall not adversely affect station operations, 
passengers, or staff. 

 
56 COORDINATION WITH STATION OPERATOR AND LTA 

 
The Contractor shall coordinate all aspects of the Works with the MRT Station Operator, 
and the Land Transport Authority (LTA) as required. The Contractor shall allow for 
compliance with all relevant procedures, permits, approvals, inspections, and site 
regulations imposed by the Station Operator and LTA, and shall plan and sequence the 
Works to suit operational requirements. No works shall be carried out without the 
necessary clearances, and all activities shall be executed so as not to disrupt MRT 
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operations, safety, or public use of the station. 

 
57 COORDINATION WITH STATION OPERATOR AND LTA 

 
The Contractor shall allow for restricted working hours and/or designated engineering 
hours as may be required for works within the MRT station. Working hours may be 
subject to approval by the MRT Station Operator and the Land Transport Authority (LTA). 
The Contractor shall plan and sequence the Works accordingly and shall make no claims 
for additional costs or time arising from such restrictions. 
 
 

58 NIGHT WORKS, WEEKEND AND PH WORKS 
 
The Contractor shall allow for night works, weekend works, and works on public holidays 
where required to suit MRT operational and site constraints. Such works shall be subject 
to approval by the MRT Station Operator and the Land Transport Authority (LTA). The 
Contractor shall include all associated costs within the Contract Sum and shall make no 
claims for additional payment arising from working during these periods. 
 
 

59 ACCESS CONTROL, SECURITY CLEARANCE AND PASSES 
 
Access to the Site shall be strictly controlled. The Contractor shall allow for all security 
requirements, including security clearances, passes, inductions, escorts, and access 
approvals as may be required by the MRT Station Operator and the Land Transport 
Authority (LTA). The Contractor shall ensure that only authorised personnel enter the 
Site and shall comply with all access control and security procedures at all times. No 
claims for additional cost or time arising from such requirements shall be entertained. 
 

60 INTERFACE WITH STATION FIRE SAFETY SYSTEMS 
 
The Contractor shall ensure that the Works do not interfere with, obstruct, or impair any 
existing station fire and life safety systems, including fire detection, alarm, suppression, 
evacuation routes, and emergency signage. Any temporary protection, isolation, or 
adjustment required to facilitate the Works shall be subject to prior approval by the MRT 
Station Operator and the Land Transport Authority (LTA), and all systems shall be fully 
reinstated to their original operational condition upon completion of the Works. 
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SUMMARY OF TENDER 
 

S/N Description Unit Amount 
S$ 

1 Preliminaries Sum  
2 Architectural Works Sum  
3 Mechanical and Engineering Works Sum  
4 Structural Works Sum  
5 Provisional Sum Sum To be advised 

after Award of 
Specialist 

Contractor 
 TOTAL CARRIED FORWARD TO FORM OF TENDER   
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BREAKDOWN COST FOR THE WORKS 
 
General Notes 
 
(1) The Tenderer shall study the Drawings and Specifications carefully and visit the site and 
satisfy itself thoroughly as to the nature, extent and content of work, suitability of access, and 
everything else necessary to ensure the true and proper execution and completion of work 
involved. 
 
(2) This is a Lump Sum Contract.  All items contained herein shall serve as a guide to the scope of works 
only. The cost of any other work not listed herein but nevertheless required to be carried out under the 
Contract is deemed to have been included in the Total Lump Sum. 

 
(3) The Tenderer can submit other approved or equivalent materials to the specified in the 
tender. However, the Tenderer shall submit the alternative materials in its tender submission for 
consideration by the Employer. If the tenderer failed to submit any alternative materials as specified, 
it shall be deemed that they have priced accordingly as specified in the tender.  
 
(4) The Breakdown Cost price shall be comprehensive as no claims for extras whatsoever arising 
from lack of investigations, understanding or impracticability of designs will be entertained.  
 
(5) The Tenderer shall price for each and every item in the Breakdown Cost of Works of the various 
works and the total sum shall be deemed to have included for:  

i. The procurement, installation, construction, completion and maintenance of the whole 
Works; 

ii. The provision of all labour, materials, constructional plant, temporary works and everything, 
whether of a temporary or permanent nature; 

iii. The removal of all redundant material and debris from site, making good all works disturbed 
(including existing works) and matching up to existing works; and 

iv. Submission to and obtaining approvals from the relevant authorities, required for this 
Tender. 

 
(6) The Tenderer shall provide a true and accurate breakdown cost of the works in the format given 
and transfer to the Summary of Tender. 
 
(7) The Tenderer to allow for all costs related to Design, PE submissions, PE’s appointed site 
supervision and all Authorities’ submissions. 
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PRICING OF PRELIMINARIES FOR THE WHOLE PROJECT 
 
The Contractor shall note that this Section contains the main headings for the preliminaries and is to 
facilitate the Contractor’s pricing for these items. The Contractor is encouraged to price the items based 
on individual campuses, in case the selected items consist of a shared cost, the Contractor can insert the 
price in the “Total” column. 
The conditions and requirements in regard to Preliminaries for the Works are set out below. 
 

Item Description Total 
(S$) 

1 Scope Of Works  

2 Specifications  

3 Conditions Of Contract  

 i. Definitions and Interpretation 

ii. Superintending Officer and Superintending Officer's 

Representative 

iii. Contract Documents 

iv. General Obligations of the Contractor 

v. Sub-Surface and Ground Conditions 

vi. Works Designed by the Contractor 

vii. Notices and Fees 

viii. Setting Out 

ix. Programme for the Works 

x. Quality in Construction 

xi. Administration 

xii. Possession of Site and Commencement of Work 

xiii. Suspension 

xiv. Time for Completion 

xv. Expediting Progress of Works 

xvi. Liquidated Damages 

xvii. Substantial Completion 

xviii. Defects 

xix. Variations to the Works 

xx. Valuation of Variations 

 

 

   

 c/f  
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Item Description Total 
(S$) 

 b/f 

xxi. Measurement 

xxii. Claims for Loss and Expense 

xxiii. Procedure for Claims 

xxiv. Construction Equipment, Temporary Works, Materials and 

Goods 

xxv. General Responsibilities  

xxvi. Indemnity Provisions 

xxvii. Insurance  for  Personal  Injury,  Workmen's  

Compensation  and Property Damage 

xxviii. Insurance of the Works 

xxix. Damage to Property of Employer or Government 

xxx. Assignment and Subcontracting 

xxxi. Termination by the Employer 

xxxii. Progress Payments and Final Account 

xxxiii. Fluctuations 

xxxiv. Final Completion Certificate 

xxxv. Settlement of Disputes 

xxxvi. Recovery by the Employer 

xxxvii. Governing Law & Notices 

 

4 Preliminaries For The Whole Project  

5 Earth Control Measures  

6 Site Investigation  

7 Contractor’s Site Management Team  

8 Treasure Trove  

9 Use Of The Site  

10 Acts And Regulations  

11 Access  

12 Hoardings  

13 Protective Barriers, Screens, etc.  

   

 c/f  
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Item Description Total 
(S$) 

 b/f  

14 BCA Signboard  

15 Site Offices  

16 Other Site Buildings  

17 Scaffolding For All Trades  

18 Water For The Works  

19 Temporary Lighting And Power  

20 Provision Of Bulks Bins And Dumping Of Debris And Waste, etc.  

21 Protection Of Exposed Excavated Surfaces  

22 Protection Of Existing Services, etc.  

23 Testing And Testing Facilities  

24 Reimbursement of Testing Fees To Contractor  

25 Electrical Power And Water Consumption Of  
M&E Services During Testing And  
Commissioning 

 

26 Surveillance  

27 Housekeeping & Fire Safety On Site  

28 Cleaning Up And Reinstatement Of Works On Completion  

29 Materials  

30 Ordering Materials  

31 Control Samples  

32 Mock-Ups  

33 Item Specified By Name  

34 Substitutions After Award Of Contract  

35 Guarantees  

36 Safety Requirements For Building Operations And Works Of 
Engineering Construction 

 

35 Guarantees  

   

 c/f  



PROPOSED CHANGE OF USE AND INTERIOR WORKS TO THE EXISTING TRANSIT SPACE TO EDUCATIONAL USE AT 
BASEMENT 1 LINKWAY LEVEL OF THE EXISTING DOWNTOWN LINE UNDERGROUND MASS RAPID TRANSIT 
STATION AT 31 BENCOOLEN STREET, SINGAPORE 189658 
Tender Reference: NAFA/EST/00095 

 98 
 

Item Description Total 
(S$) 

 b/f  

36 Safety Requirements For Building Operations And Works Of 
Engineering Construction 

 

37 Traffic Control And Road Safety  

38 Use Of Roads And Highways  

39 Liability For Nuisance, etc.  

40 Nuisance Caused By The Littering Of Public  
Highways With Earth, etc. 

 

41 Control Of Construction Site Noise  

42 Progress Photographs  

43 Photographs Of Completed Project  

44 Making Good/Reinstatement  

45 Mechanisation  

46 Appendices  

47 Pre-Construction Condition Survey and  
necessary cable detection works 

 

48 Co-Ordinated Services Drawings For  
Mechanical, Electrical, Plumbing And Sanitary Services, etc. 

 

49 Shop Drawings  

50 As-Built Drawings (Architectural, Structural  
and M&E Services) 

 

51 Temporary Occupation Permit (TOP)  

52 Builder’s Certificate Of Completion Of The  
Building Works And Certificates For  
Authorities 

 

53 Contract Sum Inclusion  

54 Any other item or works not included above  

55 Working Within Operational MRT Premises  

56 Coordination with Station Operator and LTA  

   

   

 c/f  
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Item Description Total 
(S$) 

 b/f  

57 Restricted Working Hours / Engineering Hours  

58 Night Works, Weekend and PH Works  

59 Access Control, Security Clearance and Passes  

60 Interface with Station Fire Safety Systems  

 Total Carried Forward To Summary Of Tender  
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PRICING OF WORKS FOR THE PROJECT 
 
This Tender is a Lump Sum Tender. The Contractor’s price shall be deemed to include all labour, materials, 
plant, equipment, transport, supervision, coordination, temporary works, waste removal, testing, 
commissioning, and all other incidentals necessary for the full and proper completion of the Works in 
accordance with the Tender Documents. 
 
The Lump Sum Price shall allow for the complete execution of the Works, including all demolition works 
and any incidental items or tasks required to carry out the Works, whether or not such items are 
specifically itemised in the Pricing Schedule. 
 
All prices submitted in the Pricing Schedule shall be deemed to represent the Contractor’s complete 
proposal for the Works, including design intent, materials, workmanship, construction methodology, 
coordination, and compliance with all statutory and regulatory requirements. 
 
In the event that any item is left blank, marked as “N/A”, “Nil”, “–”, or otherwise unpriced, such item shall 
be deemed to be included within the Tenderer’s Lump Sum Price. 
 
Contractors shall be deemed to have examined the site and reviewed all available drawings, layouts, 
specifications, renovation guidelines, and scope documents, and to have included all necessary 
allowances within their Tender accordingly. 
 
The Contractor shall be deemed to have included for all preliminaries, attendance, compliance with 
authorities’ requirements, coordination, protection, testing, warranties, handover documentation, and 
all obligations under the Contract, whether or not specifically itemised in this Schedule. 
 
Final confirmation of the scope of Works shall be based on site inspection, drawings, and professional 
assessment. No claims shall be entertained on the basis of discrepancies, omissions, or misinterpretation 
of the Tender Documents. 
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The conditions and requirements in regard to Works are set out below. 
 

Item Description Unit Total 
(S$) 

 ARCHITECTURAL WORKS   

1 Demolition and Alteration Works   

a 
Removal of existing floor finishes / screed (if any), shopfront wall 
partition etc. including disposal off site and making good to 
surrounding/affected areas. 

Sum  

b Any other works required that are not explicitly stated above. Sum  

    

2 Architectural Works   

2.1 Partitions, Enclosure, Wall Systems and Wall Finishes   

a 

Supply, deliver and install non-loadbearing lightweight partitions, 
including all framing, linings, insulation, fire stopping, trims, 
sealants, and making good. Includes all cut-outs for services, 
access panels, and coordination with mirrors and barres. 
Partitions should be of high acoustic performance (Double stud 
system OR staggered stud system, resilient connections where 
required and full perimeter acoustic sealant).  
 
Location: Between dance studios and MRT public corridor / 
adjacent units. 

Sum  

b 

Supply and install full-height glazed partitions forming studio 
enclosures, including: 
Laminated safety glass panels 
Acoustic seals to head, jambs and sill 
Manifestation / fritting if required by Authority 
Integration with mirrors and wall finishes 
 
Location: Studio frontage facing MRT public corridor 

Sum  

    

    

    

    

 c/f   



PROPOSED CHANGE OF USE AND INTERIOR WORKS TO THE EXISTING TRANSIT SPACE TO EDUCATIONAL USE AT 
BASEMENT 1 LINKWAY LEVEL OF THE EXISTING DOWNTOWN LINE UNDERGROUND MASS RAPID TRANSIT 
STATION AT 31 BENCOOLEN STREET, SINGAPORE 189658 
Tender Reference: NAFA/EST/00095 

 102 
 

 b/f   

c 

Supply and install full-height mirror wall systems, including: 
Polished mirror glass  
Safety backing film 
Flatness tolerance suitable for dance training 
Concealed fixing system 
Protective edge trims 
Mirror layout coordinated with barres and lighting 
 
Location: Dance Studios 

Sum  

d 

Supply and install custom feature wall cladding, including: 
Shaped plywood / GRG / GRC panels (as approved) 
CNC-cut or moulded profiles 
Support framing 
Seamless joints 
Full paint finish 
 
Location: Public-facing studio walls and waiting area 

Sum  

e 

Prepare and apply paint finish to all internal walls, including: 
Surface preparation 
Primer 
Washable, scuff-resistant finish 
 
Location: All areas unless otherwise specified 

Sum  

f 

Supply and install skirtings, including: 
Timber / PVC / aluminium skirting 
Height coordinated with flooring system 
Mitred joints and end caps 

Sum  

g 
Supply and install wall protection, including: 
Corner guards 
Impact-resistant panels where required 

Sum  

h 

Supply and install custom sticker on glass as per drawings and 
specification. 
 
Location: Public-facing studio walls and waiting area 

Sum  

2.2 Floor Finishes   

a 
Where mirrors are installed, provide kickplate/edge protection 
compatible with dance flooring system (do not use hard skirting 
that conflicts with sprung floor movement). 

Sum  

    

 c/f   
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 b/f   

b 

Supply and install aluminium/stainless steel transition strips at 
junctions between: 
Dance flooring and ancillary finishes 
Doorways and glazing lines 

Sum  

c 
Supply, lay and prepare cement screed to receive new flooring by 
the Specialist Contractor, including all surface preparation, 
levelling, curing, protection and making good, complete. 

Sum  

    

3 Ceiling   

 

Note: The Tenderer shall be deemed to have included for: 
Access panels to all concealed services 
Bulkheads to conceal ducts, pipes and cable trays 
Trimming around light fittings, diffusers, speakers, sprinklers 
Seismic restraints if required by authority 
All setting-out and coordination 
Please see Employer’s Requirement for specification 

  

a 

Supply and install acoustic suspended ceiling system to dance 
studios, including: 
Metal suspension grid and hangers 
Acoustic ceiling panels  
Minimum NRC suitable for dance studios 
Ceiling height coordinated with lighting, air-conditioning 
diffusers, sprinklers 
Access panels for M&E services 
All perimeter trims and shadow gaps 
 
Location: Studios 1, 2 and 3 

Sum  

b 

Supply and install suspended ceiling system to ancillary spaces, 
including: 
Moisture-resistant ceiling boards / tiles where applicable 
Metal framing and hangers 
Access panels 
Coordination with services 
 
Location: Changing room and storage 

Sum  

    

    

    

 c/f   
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 b/f   

    

4 Doors and Hardware   

a 

Note: The Tenderer shall be deemed to have included for: 
Hinges, closers, locks, handles 
Door stops and silencers 
Kick plates to studio doors 
Acoustic seals and drop seals 
All fixings and adjustments 

Sum  

b 

Supply and install high-performance acoustic doors, including: 
Solid core door leaf 
Minimum acoustic rating to suit studio use  
Full perimeter acoustic seals and drop seal 
Heavy-duty steel or hardwood frame 
Vision panel with laminated acoustic glass (if required) 
Ironmongery set: lever handle, hinges, closer, lockset 
Fire rating where required 
 
Location: Studios 1, 2 and 3 

Sum  

c 

Supply and install heavy-duty solid core door, including frame, 
ironmongery and finishes. 
Impact-resistant finish 
Provision for padlock or lockset 
 
Location: Storage 

Sum  

d Fire Shutters/Fire Curtain for Authority Compliance (if any) Sum  

    

5 Joinery & Built-in Fixtures   

 

Note: The Tenderer shall be deemed to have included for: 
All trims, end panels, scribes and fillers 
Access panels integrated into joinery 
Coordination with mirrors, lighting and power outlets 
Protection of completed joinery until handover 

  

    

    

    

 c/f   
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 b/f   

a 

Supply and install wall-mounted dance barres, including: 
Solid timber or engineered timber barre 
Brackets / concealed fixings 
Height and spacing to dance standard 
Smooth, splinter-free finish 
 
Location: Studios 1, 2 and 3 

Sum  

b 

Supply and install custom built-in storage cabinets, including: 
Carcass in moisture-resistant board 
Adjustable shelving 
Lockable doors 
Heavy-duty hinges and handles 
Full laminate or paint finish 

Sum  

c 

Supply and install open shelving / racks suitable for dance 
equipment and props. 
 
Location: Storage Room 

Sum  

d 

Supply and install built-in lockers or cubby units, including: 
Durable laminate or compact laminate doors 
Ventilation slots 
Numbering or identification labels 
Concealed plinth 
 
Location: Changing Room 

Sum  

e 

Supply and install built-in benches with integrated shoe storage, 
including: 
Solid or laminated seat 
Moisture-resistant carcass 
Rounded edges 
 
Location: Changing Room 

Sum  

f 

Supply and install built-in bench seating, including: 
Timber or laminated finish 
Concealed supports 
Rounded corners for public safety 
 
Location: Parents’ waiting / frontage zone 

Sum  

    

    

    

 c/f   
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 b/f   

6 FF&E   

a 

Supply and deliver loose benches or stools, including: 
Moisture-resistant construction 
Rounded edges 
Non-slip feet 
 
Location: Changing Room 

Sum  

b 
Supply and deliver waste bins suitable for changing room use. 
 
Location: Changing Room 

Sum  

c 
Supply and install notice boards / display boards, including: 
Wall-mounted fixing 
Lockable cover where required 

Sum  

d Supply and install wall-mounted clocks. 
Location: Studios 

Sum  

    

7 Miscellaneous Items   

a 
Supply and install primary identification signage. 
 
Location: Main frontage facing MRT public corridor 

Sum  

b 

Supply and install room identification signs, including: 
Studio numbers 
Changing Room 
Storage 

Sum  

c 

Supply and install vinyl graphic film to glazed partitions, including: 
Branding graphics 
Frosted / translucent sections 
Manifestation to comply with MRT safety requirements 

Sum  

d 

Supply and install feature wall graphics, including: 
Printed vinyl or painted graphic 
Protective coating 
Full alignment with architectural design 
 
Location: Waiting / public-facing wall or selected internal wall 

Sum  

    

    

 c/f   
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 b/f   

e 

Supply and install statutory signage, including: 
Fire exit signage (non-illuminated component only) 
“No Entry / Staff Only” 
House rules / safety notices 

Sum  

    

8 Any other works required that are not explicitly stated above: Sum  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 Total Carried Forward To Summary Of Tender (Architectural 
Works) 
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 MECHANICAL AND ENGINEERING WORKS   

1 Mechanical Systems   

a 

Supply, install, test and commission air-conditioning system 
suitable for dance studio use, including: 
Connection to existing base-build system OR provision of new 
FCUs (subject to authority approval) 
Ductwork, insulation, diffusers and grilles 
Control system and thermostats 
Condensate drainage 
Balancing and commissioning 
 
Location: Studios 1–3 

Sum  

b 

Fire sprinkler relocation / new drops including pipework, Supply, 
install, test and commission air-conditioning system suitable for 
dance studio use, including: 
Connection to existing base-build system OR provision of new 
FCUs (subject to authority approval) 
Ductwork, insulation, diffusers and grilles 
Control system and thermostats 
Condensate drainage 
Balancing and commissioning 
 
Location: Studios 1–3 heads, supports etc. 

Sum  

c 

Supply and install mechanical ventilation, including: 
Exhaust fans 
Ductwork and grilles 
Connection to existing shafts (where permitted) 
 
Location: Changing room, storage 

Sum  

    

2 Electrical – Power and Lightings include E-lights   

a Main Power Supply & Distribution   

i Cable tray/trunking/conduit works Sum  

ii Supply & installation of sub-main cables Sum  

iii New Distribution Boards (DB) or DB upgrades (Incl. MCBs/RCBs, 
DB labelling), if any or required 

Sum  

    

 c/f   
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 b/f   

iv Earthing & bonding works as per regulatory standards Sum  

v DB labelling, load schedule preparation  Sum  

vi Termination of mains from existing riser / switch room Sum  

vii Circuit breakers, contactors & protection devices  Sum  

b Electrical Services   

i 

Supply and install power distribution system, including: 
Distribution boards 
Cabling and containment 
Earthing and bonding 
Connection to existing MRT supply 
 
Location: Whole premises 

Sum  

ii 

Supply and install lighting system, including: 
General lighting 
Feature lighting to studios and frontage 
Emergency lighting 
Switching and controls 
 
Location: Whole premises 

Sum  

iii 

Supply and install power points, including: 
Wall sockets 
Floor boxes (if required) 
Isolators for equipment 

Sum  

c Extra-Low Voltage Systems   

i 

Fire Alarm Interface & Modifications: 
Fire alarm devices 
Interface with MRT base-build system 
Testing and commissioning 
Authority witnessing 

Sum  

ii 

Supply and install CCTV system, including: 
Cameras 
Cabling and containment 
Connection to local monitoring point 

Sum  

    

    

 c/f   
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 b/f   

iii 

Supply and install access control system, including: 
Card readers 
Door contacts 
Power supply 

Sum  

3 Public Address (PA) and Music Sound System   

a 

Supply, install, test and commission a dedicated PA / music 
playback system to each dance studio, including: 
Wall-mounted or ceiling-mounted speakers 
Amplifier(s) 
Audio mixer / controller 
Input interfaces (Bluetooth / AUX / USB as appropriate) 
Volume control panels within studio 
Cabling, containment and terminations 
Integration with electrical power supply 

Sum  

b Supply and install full-range speakers suitable for dance studio 
acoustics, including brackets and fixings. 

Sum  

c Supply and install amplifiers and control units, including rack 
mounting where required. 

Sum  

d 
Supply and install wall-mounted local control panels, including: 
Volume control 
Input selection 

Sum  

    

4 IT, AV and Security Systems   

a 
Supply and install Category 6 structured cabling, including: 
Data outlets and faceplates 
Cabling, containment and termination 

Sum  

b 
Supply and install wireless access points (WAPs), including: 
Ceiling-mounted access points 
Cabling and power (PoE where applicable) 

Sum  

c 

Supply and install instructional AV system, including: 
Projector or large display screen 
Mounting brackets 
HDMI / wireless input 
Cabling and terminations 
Local control 

Sum  

    

    

 c/f   
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 b/f   

d Supply and install AV cabling, wall plates and terminations to 
support instructional playback. 

Sum  

e 

Supply, install, test and commission CCTV system, including: 
Fixed cameras 
Cabling and containment 
Network video recorder (NVR) or equivalent 
Local monitoring setup 

Sum  

f 

Supply and install basic access control system, including: 
Card reader 
Door contact and lock interface 
Control panel and power supply 

Sum  

    

5 Testing, Commissioning and Authority Approval   

a Testing of all M&E systems Sum  

b Balancing and tuning Sum  

c Authority inspections Sum  

d As-built drawings and O&M manuals Sum  

    

6 Any other works required that are not explicitly stated above: Sum  

    

    

    

    

    

    

    

    

    

 Total Carried Forward To Summary Of Tender (M&E Works)   
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 STRUCTURAL WORKS   

 

Note: The tenderer shall allow for: 
Review of existing structural drawings 
Site verification of soffit, beams, slab levels 
Coordination with architectural, M&E and specialist systems 
(mirrors, glazing, ceilings) 
Verification that imposed loads from dance use and sprung 
flooring system are within allowable limits 
Coordination with flooring supplier’s loading data 

  

1 Any other works required that are not explicitly stated in the 
tender documents. 

Sum  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 Total Carried Forward To Summary Of Tender (Structural 
Works) 

  

 PROVISIONAL SUM   
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1 Coordination of Specialist Contractor Sprung Dance Floor Works   

a 

Provisional Sum based on 5% of the Sprung Floor Contract Value, 
allowing for full coordination, interface management, 
attendance, sequencing, protection, and integration with the 
base build works. 

Sum To be advised after Award 
of Specialist Contractor 

    

    

    

    

 Total Carried Forward To Summary Of Tender    
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AGREEMENT 
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SPECIMEN OF AGREEMENT 
 
THIS CONTRACT made on __________________________ between NANYANG ACADEMY OF FINE 
ARTS (hereinafter called the “Employer”) of the one part and  
 
_________________________________________________________________________________ 
 
(Company / Business Registration No: _____________________________) and having its registered 
office / place of business at 
 
_________________________________________________________________________________ 
(hereinafter called the “Contractor”) of the other part. 
 
WHEREAS  
 
The Employer requires the provision of Services as stated in the Employers Requirements, for a period 
of  
 
[months/years] from ____________________ to ____________________ (both days inclusive); and 
The Contractor desires to carry out such Services (including the provision of Goods where required) 
according to the terms of this Contract. 
 
NOW IT IS HEREBY AGREED as follows: 
 
1. In this Contract, except where the context otherwise requires, the words and expressions shall 

have the same meanings as are respectively assigned to them in the Instructions to Tenderers 
and General Conditions of Contract.  

 
2. The following documents shall be deemed to form and be read and construed as part of this 

Contract: 
 

(a) This Agreement 
(b) Letter of Acceptance 
(c) Particular Conditions of Contract 
(d) Appendix to Public Sector Standard Conditions of Contract for Design and Build, 2020 
(e) Public Sector Standard Conditions of Contract for Design and Build, 2020; 
(f) Corrigenda (if any) 
(g) Employer’s Requirements 
(h) Contractors Proposals 
 

3. In consideration of the payments to be made by the Employer to the Contractor in accordance 
with the Tender, the Contractor hereby agrees to provide the Services mentioned in the Contract 
in conformity in all respects with the provisions of this Contract. 

 
4. In the event of any ambiguity, discrepancy, conflict, inconsistency or omission being found within 

the documents, precedence and priority shall be given to the documents in the order listed above. 
Should the discrepancy remain, even after considering the priority of documents, then the SO 
shall resolve it in accordance with Clause 4.3 of the Conditions of Contract. 

 
IN WITNESS WHEREOF the parties herein have by their respective duly authorised representatives set 
their hands the day and year first above written. 
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Signed by     
 

  

Name:    
Designation:   
for and on behalf of Nanyang Academy Of 
Fine Arts 

 (Signature) 

 
In the presence of 
 

  

Witness 
  

  

Name:    
Designation:   
  (Signature) 
   
 
Signed by   
 

  

Name:     
Designation:    
for and on behalf of [name of Contractor]   (Signature) 
Company Stamp/Seal:   
 
In the presence of 
 

  

Witness 
 

  

Name:   
Designation:   
  (Signature) 
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OTHER DOCUMENTS 
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DECLARATION BY TENDERER 
 
The Contractor is required to submit one set of the following documents: 
 
PART 1: Particulars of Contractor 
PART 2: Track Record 
PART 3: Contractor’s Approach 
PART 4: Declaration Form 
 
 
PART 1: PARTICULARS OF CONTRACTOR 

1.1  Name of Company:  

1.2  Address:  

1.3  Email Address:  

1.4  Telephone No.:  

1.5  Fax No.:  
 

1.6 Major Shareholders and Percentage Owned 
Name Identity Card / 

Passport No. 
Nationality % of shares 

    

    

    

 
1.7 Person Empowered to Act for the Company/Firm 

Name Identity Card / 
Passport No. 

Designation Specimen 
Signature 
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1.8 Establishment of Company/Firm: 
 

Type: Private/Sole Proprietorship/Partnership/ Licensed Corp/Others: ___________________ * 
 
Registration No.: _____________________ Date: _____________ Country: ________________ 
 
Work Head and Financial Category with BCA / EPPU *:______________ 
 
Quality management system and other awards: _________________ 

 
1.9 Contractor’s Personnel 

 
Submit details of Project Manager, Design Engineer, Civil Engineers, Site supervisors and M&E 
co-ordinators where applicable. 
 
Project Managers 

Name  NRIC No. Highest 
Qualification 

Member of 
Professional Institution 

Years of 
Experience 

     

     

 
Design Engineers 

Name  NRIC No. Highest 
Qualification 

Member of 
Professional Institution 

Years of 
Experience 

     

     

 
Civil Engineers 

Name  NRIC No. Highest 
Qualification 

Member of 
Professional Institution 

Years of 
Experience 

     

     

 
Site Supervisors 

Name  NRIC No. Highest 
Qualification 

Member of 
Professional Institution 

Years of 
Experience 

     

     

 
 

M&E Co-ordinators 
Name  NRIC No. Highest 

Qualification 
Member of 

Professional Institution 
Years of 

Experience 

 
* Delete as appropriate 
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Name of any other key personnel involved 

Name  NRIC No. Highest 
Qualification 

Member of 
Professional Institution 

Years of 
Experience 

     

     

 
1.10 An organisation chart for the project, showing names, reporting lines and responsibilities of the 

Contractor’s personnel shall be provided.  
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PART 2: TRACK RECORD OF COMPANY/FIRM 
 

(A) Track Record and Experience in similar projects based on Tenderer’s relevant experience 
in similar projects successfully completed within the past 3 years  

Description of Project Name and address of 
Client 

Project Value Date of 
Completion 

 
 
 
 
 
 
 
 
 
 
 
 

   

 
(B) List of Current Projects (relevant ones) 

Description of Project Name and address of 
Client 

Project Value Expected 
Date of 

Completion 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
(C) Certificates/Awards issued by the relevant authorities for projects similar in nature to this 
tender (please attach) 

 
(D) Safety Performance based on Ministry of Manpower Demerit Points System: 
_____________ 
 
(E) Financial status of the firm and legal proceedings of the firm within the last 3 years (based 
on year 2023 to 2025) 

Benchmark Performance >3 years profitable   o 
1 to 2 years profitable  o 
Losses in the past 3 years  o 
 

Involved in Legal Proceedings Yes o  No o 
* Delete as necessary  
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PART 3: CONTRACTOR’S APPROACH 
 
Contractor should provide at least a 2-pages write-up on its approach for the required works. In 
addition, he shall also provide the following to illustrate its understanding of the project requirements: 
 
i) Site Utilisation Plan 
ii) Site Organisation Chart  
iii) Programme of Works  
iv) Safety Management Programme 
v) Earth Control Measure Proposal 
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PART 4: DECLARATION FORM 
 
The Director or partner of the Company/Firm has to certify and declare that the information and 
particulars provided in this Form are true and correct. In the event any of the information or particulars 
provided or stated are found to be false or incorrect, the Employer reserves the right to reject the 
Tender or rescind the Contract entered into pursuant to such a Tender, without the Employer being 
liable therefore in damages or compensation. The Contractor shall also be liable to be disqualified 
from future NAFA  Tenders, which shall be administrative measure that is without prejudice to the 
Employer’s right to seek damages for any loss suffered. 
 
 
Declaration 
 
I hereby certify and declare that to the best of my knowledge, the particulars given in this Form are 
true and correct. Nanyang Academy Of Fine Arts is authorised to make direct enquiries and references 
to any persons, firm, public officer or organisation named in the submission to verify information 
submitted herein or regarding the competence and general reputation of the Company/Firm. 
 
 

 
 

  

Signature 
 
 
 
 

 Signature of Witness 

For and on behalf of  
Name of Firm & Stamp 
 
 
 

 Name of Firm & Stamp 

Name 
 
 

 Name 
 
 

NRIC No./Passport No. 
 
 

 NRIC No./Passport No. 
 
 

Designation 
 
 

 Designation 
 
 

Date  Date 
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UNDERTAKING TO SAFEGUARD OFFICIAL INFORMATION 
 

I declare that I am the authorised signatory of the Company/Entity stated below and I understand and 
agree that all official information acquired by me in the course of my work/duties with Nanyang 
Academy Of Fine Arts is strictly secret and confidential in nature, and is not to be disclosed, published 
or communicated by me to any other person in any form whatsoever at any time, during or after my 
service.  
 
I undertake to  
 
a) ensure that any other person who is authorised by me to have access to any official information 

shall sign a similar undertaking to safeguard such confidential information; 
b) return any document received from Nanyang Academy Of Fine Arts, as well as any copies made 

or reproduced from such document or part thereof whenever required by Nanyang Academy 
Of Fine Arts; and 

c) delete or remove such documents from any database or document retrieval system into which 
it may have been placed. 

 
I further understand and agree that in the event of any breach or threatened breach of any of the 
provisions of this Undertaking, damages shall not be an adequate remedy for Nanyang Academy Of 
Fine Arts and Nanyang Academy Of Fine Arts shall be entitled to injunctive and other equitable relief.  
 
 
 

     
Full name (in block letters) 
 
 

 NRIC/Passport No.  Signature 

Name of Company/Entity 
 
 
 
 

 Designation  Date 

Full Name of Witness (in block 
letters) 

 NRIC/Passport No.  Signature 
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SPECIMEN ONLY 
 

DIRECTOR(S)’ DECLARATION ON FINANCIAL SOLVENCY 
(This Declaration must be printed on the company letterhead of the Tenderer) 

 
Date: 
 
To: 
 
Director(s)’ Declaration  

 
I/We*, __________________________________1 NRIC No. _______________________2, the 
Director(s) of _________________________________3 with Company Registration No. 
______________4 (“Company”) hereby confirm that the Company is not under any originating 
summons/order/petition/notice of demand/proceeding, for/in relation to, any type or stage of 
scheme of arrangement, judicial management, winding up, liquidation or bankruptcy and the 
company is not under any existing or impending insolvency whether voluntary or otherwise.  
 
I/We*, further confirm that I/we*, have been authorised by the Company and my/our*, fellow Directors 
to make this Declaration and so bind the Company.  
 
On behalf of the Company and the Directors of the Company  
 
 
 
_________________________ 
Signature of Director 
Name:  
 
 
 
_________________________ 
Signature of Director5 
Name:  
 
 

 
* Delete as appropriate 
1 Name of Director of the Tenderer Company. If 2 or more Directors are making this Declaration as per the 
Tenderer company’s directions, please list each Director’s name 
2 NRIC No. of Director of the Tenderer company. If 2 or more Directors are making this Declaration as per the 
Tenderer company’s directions, please list each Director’s NRIC No. 
3 Name of Tenderer company 
4 Company Registration Number of Tenderer company 
5 Please strike through if this Declaration is made by one Director 
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SPECIMEN OF PRODUCT GUARANTEE 
 

_______________ GUARANTEE 
 
To:  Chief Executive Officer  

NAFA  
 
 
THIS DEED is made the_______________ day of _______________ Two Thousand _______________ (20

     ) 
 
by 
_____________________________________________________________________________________ 

[Specialist] 
 

of 
_____________________________________________________________________________________ 

[Address] 
 
WHEREAS this Deed is supplemental to a Contract (hereinafter called “the Principal Contract”) dated  
 
the _____________ day of ______________ 20______ and made between  
 
_____________________________________________________________________________________ 

[Contractor] 
 

of 
_____________________________________________________________________________________ 

[Address] 
 

(hereinafter called “the Contractor”) of the one part and the Nanyang Academy Of Fine Arts (hereinafter 
called “Employer”) of the other part whereby the Contractor agreed and undertook to  
 
_____________________________________________________________________________________ 

[State Nature of Works and Contract No.] 
 

(hereinafter called “the Works”) for the sum of Dollars:  
 
____________________________________________________________________($______________). 
 
AND WHEREAS it is provided, inter alia, by the Principal Contract that the Contractor shall execute 
the whole of the  
 
______________________________________________________________________________ 
 
works to the satisfaction of Superintending Officer that the Contractor warrants that the works shall be 
executed using good materials and with all due care and professional skill, and further warrants  
 

(a)* against any decoration defects, fungus and other biological growth, uneven fading, 
peeling and discolouring in respect of the material and workmanship for external painting.  
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that is, against any defects whatsoever and howsoever arising for a period of ten (10)/five (5)* years from 
the date of substantial completion of the Works, that the Contractor shall make good all such defects 
appearing within the said period of ten (10)/five (5)* years from the date of substantial completion1 of 
the Works at its own expense and to the satisfaction of the S.O., and that if the Contractor shall refuse, 
neglect or fail to do so for any reason whatsoever, within such time as may be specified at the 
complete discretion of the S.O. in a notice in writing from the S.O. to make good any such defect, the 
Employer shall be entitled to engage others to make good the same and charge the costs thereof to the 
Contractor.  
 
AND WHEREAS it is further provided under the Principal Contract that the Contractor shall furnish to 
the Employer a written guarantee in respect of the 
__________________________________________________ Works used or applied in the Contract, 
valid for a period of ten (10)/five (5)* above years from the date of substantial completion of the 
Works, by a third party acceptable to the Employer, in the form and on the terms set out herein, for 
the due and faithful observance and performance of the aforesaid covenants and obligations on the 
Contractor’s part to be observed and performed throughout the said period of ten (10)/five (5)* years.  
 
AND WHEREAS the Contractor having been required to provide such a guarantee for the due and faithful 
observance and performance of the aforesaid covenants or obligations on its part to be observed and 
performed, we at the request of the Contractor have consented to guarantee and the Employer 
has accepted our guarantee in respect of the due observance and performance of the aforesaid 
covenants or obligations by the Contractor in the manner hereinafter appearing.  
 
NOW THIS DEED WITNESSETH as follows:- 
 
1 We hereby guarantee you that if the Contractor shall commit any breach of the aforesaid 

covenants or obligations on its part contained in the Principal Contract then we shall 
unconditionally and fully indemnify you against any or all losses, damages, costs, expenses or 
otherwise, direct or indirect, sustained by you as a result of or in consequence of the breach. 

 
2 This Guarantee is subject to the following conditions: 

(a) We shall be notified in writing of any non-performance or non-observance on the part of 
the Contractor of any of the aforesaid covenants or obligations contained in the 
Principal Contract and on its part to be performed and observed within thirty (30) 
days after such non-performance or non-observance shall have come to the knowledge 
of yourself or your representative having supervision of the Principal Contract and a 
registered letter posted to our aforesaid address shall be the notice required within the 
meaning of this Deed and you shall permit us to perform the aforesaid covenants or 
obligations contained in the Principal Contract which the Contractor shall have failed 
to perform or observe.  

(b) We shall be released from this Guarantee if the works are in anyway tampered with either 
by your servants or agents or by any other person not being our or the Contractor’s 
servant or agent. 

(c) This Guarantee does not cover liability for damage to the works caused by fire, explosion, 
vibration, structural movement, lightning thunderbolt, earthquake, riot, civil commotion, 
strikes or labour disturbances.  

(d)  We shall not be discharged or released from this Guarantee by any arrangement 
made between yourself and the Contractor with or without our consent or by any 

 
* Delete as appropriate 
1 Substantial completion date plus period of guarantee 
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alteration in the obligations undertaken by the Contractor or by any forbearance whether 
as to payment, time, performance or otherwise.  

 
3  Any failure on your part to give the notice required in Clause 2(a) within the time period stated 

therein or at all shall not render this guarantee or any part thereof void or null in any way PROVIDED 
ALWAYS that we may recover from you compensation for such reasonable expenses as may 
actually be incurred by reason of your failure to give the required notice.  

 
4 This Guarantee shall take effect immediately and shall continue in force until or to any further 

date to which it is extended by agreement between yourself and us. 
 

As witness our hands the day and year first above written. 
 
Signed, sealed and delivered by the 
Above-named: 

    

  Name 
 
 

  

  Designation 
 
 

  

  Signature 
 
 

  

     
In the presence of:     
  Name 

 
 

  

  Designation 
 
 

  

  Signature 
 
 

  

  Address   
 
 

    

Signed, sealed and delivered by the 
Above-named: 

    

  Name 
 
 

  

  Designation 
 
 

  

  Signature 
 
 

  

     
In the presence of:     
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  Name 
 
 

  

  Designation 
 
 

  

  Signature 
 
 

  

  Address   
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SPECIMEN 
 

BANKER'S GUARANTEE/INSURANCE PERFORMANCE BOND FOR GOODS AND SERVICES AND 
CONSTRUCTION SERVICES 

 
To: Chief Executive Officer and its successors in office for and on behalf of the Nanyang Academy 
Of Fine Arts (hereinafter called "the Employer"). 
 

Whereas on the _____ day of _____________ an Agreement (hereinafter called "the Contract") 
was made between _________________________ (name of Contractor) of 
_______________________ (address) (hereinafter called "the Contractor") of the one part and the 
Employer of the other part whereby the Employer agreed to 
_______________________________________ (state nature of contract) for the sum of Singapore 
Dollars ______________ (S$ ___________ ). 

 
And Whereas the Contractor is required under the Contract to pay five per cent of the total 

value of the Contract as a Security Deposit for the performance of its obligations under the Contract. 
 

Now in consideration of the Employer not insisting on the Contractor paying five per cent of the 
total value of the Contract as a security deposit for the said Contract, we (at the request of the 
Contractor) hereby agree as follows: 
 

1 In the event of the Contractor failing to fulfil any of the terms and conditions of the said 
contract, we shall indemnify the Employer against all losses, damages, costs, expenses or 
otherwise sustained by the Employer thereby up to the sum of Singapore Dollars _________ (S$ 
_______ ) ("the Guaranteed Sum") upon receiving your written notice of claim for payment 
made pursuant to Clause 5 hereof. 
 
2 We shall not be discharged or released from this guarantee by any arrangement between 
yourself and the Contractor with or without our consent or by any alteration in the obligations 
undertaken by the Contractor or by any forbearance whether as to payment, time, performance 
or otherwise. 
 
3 Our liability under this guarantee shall continue and this guarantee shall remain in full 
force and effect from [insert effective date: _____________ ] until [insert initial expiry 
date:_________ ]  provided always that the expiry date of this guarantee and our liability 
thereunder shall be automatically extended for successive periods of 120 days unless we give 
you 90 days' written notice prior to the expiry of our liability of our intention not to extend this 
guarantee in respect of any future extension and provided further that you shall be entitled, 
upon receiving such notice of our intention (and within the period specified in Clause 5 hereof), 
either to: 
 

(a) make a claim under this guarantee; or 
(b)* direct us to pay such amount (not exceeding the Guaranteed Sum) as you may 

specify into a suspense account to be governed and disbursed by us subject to the 
Association of Banks in Singapore's Guidelines for operation of a Suspense 
Account; or 

(c) direct us to extend the validity of this guarantee for a further period not exceeding 
90 days (and this guarantee shall then expire at the end of such further period). 

 
Note: * Not applicable for Insurance Bond issued by insurance companies 
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4 Without prejudice to any of your rights under the Contract and this Guarantee, our 
liability under this guarantee shall be reduced to 50% of the Guaranteed Sum upon the issuance 
of the Certificate of Substantial Completion for the Contract provided always that warranties, 
as-built drawings, M&E manuals and all other documents required to be submitted as specified 
under the Contract have been submitted and accepted by you. Save as otherwise stated above, 
all other terms and conditions in this guarantee shall remain the same. 
 
5 This guarantee is conditional upon a claim or direction as specified herein being made by 
you by way of a notice in writing addressed to us and the same being received by us at [insert 
address of Bank’s notification office: 
________________________________________________________ ] within 90 days from the 
expiry of this guarantee.  Thereafter this guarantee shall become null and void notwithstanding 
that this guarantee is not returned to us for cancellation except for any claim(s) or direction 
submitted to us in writing not later than 90 days from the expiry of this guarantee. 
 
6 We shall be obliged to effect the payment required under such a claim or direction within 
30 business days of our receipt thereof. We shall be under no duty to inquire into the reasons, 
circumstances or authenticity of the grounds for such claim or direction and shall be entitled to 
rely upon any written notice thereof received by us (within the period specified in Clause 5 
hereof) as final and conclusive. 
 
7 The Employer may make more than one claim on, or direction under, this guarantee so 
long as the claims or directions are made pursuant to Clause 5 hereof and within the period 
specified therein and the aggregate amount specified in all such claims and directions does not 
exceed the Guaranteed Sum. 
 
8 This guarantee is issued subject to the laws of the Republic of Singapore and the 
jurisdiction of the Singapore courts. 

Dated this _______ day of ______________ 
 
AS WITNESS our hand 
 
Signed by: 
 
 
 

    

(Name of Officer)  (Designation)   
for and on behalf of the 
 
 

    

(Name of Bank)  (Signature)   
 
in the presence of: 
 
 
 

    

(Name of Witness) 
 
 
 

 (Designation)   

  (Signature)   
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ANNEX A – ARCHITECTURAL, CIVIL AND STRUCTURAL AND 
MECHANICAL DESIGN BRIEF / SPECIFICATION 

(to be issued upon receipt of the Tender Deposit) 
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ANNEX B – TENDER DRAWINGS 
(to be issued upon receipt of the Tender Deposit) 

 


